
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 97C528 REVISION NO : 1 BIDS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSION NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 510
SR 5 OVERCROSSING

97C528

FUJI INDUSTRIES, INC. MOWAT CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
11405 - 24TH AVE E 20210 142ND AVE NE 120 N RALPH ST
TACOMA  - 98445 98072 99202-4795

PROJECT : MILTON   WA  983541847 WOODINVILLE   WA  980721330 SPOKANE   WA  992020008

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 462000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

11/10/1999
14:52

DOT_RGGB05

 IM-HP-1998(012)

PREPARATION
1 MOBILIZATION

L.S.
594,980.00 450,000.00 590,000.00 590,000.00

2 CLEARING AND GRUBBING
7.8200 ha 7,500.0000 4,675.0000 4,000.0000 3,650.0000

58,650.00 36,558.50 31,280.00 28,543.00
3 REMOVING DRAINAGE STRUCTURE

13.0000 EACH 350.0000 350.0000 135.0000 310.0000
4,550.00 4,550.00 1,755.00 4,030.00

4  REMOVING PORTION OF EXISTING RETAINING WALL
L.S.

850.00 1,000.00 3,500.00 2,500.00
5 REMOVING EXISTING STRUCTURE BR. NO. 510/1

L.S.
130,000.00 200,000.00 75,000.00 100,000.00

6 REMOVING CEMENT CONC. SIDEWALK
55.0000 m2 6.0000 27.0000 10.0000 15.0000

330.00 1,485.00 550.00 825.00
7 REMOVING CEMENT CONC. CURB AND GUTTER

10.0000 m 20.0000 15.0000 23.0000 16.0000
200.00 150.00 230.00 160.00

8 REMOVING CEMENT CONC. CURB
16.0000 m 20.0000 15.0000 23.0000 16.0000

320.00 240.00 368.00 256.00
9 REMOVING ASPHALT CONC. PAVEMENT

9235.0000 m2 2.5000 1.7000 2.2500 3.0000
23,087.50 15,699.50 20,778.75 27,705.00

10 REMOVING GUARDRAIL ANCHOR
8.0000 EACH 150.0000 150.0000 170.0000 160.0000

1,200.00 1,200.00 1,360.00 1,280.00
11 REMOVING GUARDRAIL

384.0000 m 6.0000 6.5000 7.0000 6.1000
2,304.00 2,496.00 2,688.00 2,342.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 97C528 REVISION NO : 1 BIDS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSION NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 510
SR 5 OVERCROSSING

97C528

FUJI INDUSTRIES, INC. MOWAT CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
11405 - 24TH AVE E 20210 142ND AVE NE 120 N RALPH ST
TACOMA  - 98445 98072 99202-4795

PROJECT : MILTON   WA  983541847 WOODINVILLE   WA  980721330 SPOKANE   WA  992020008

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 462000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

11/10/1999
14:52

DOT_RGGB05

 IM-HP-1998(012)

PREPARATION
12 REMOVING PAINT STRIPE

800.0000 m 1.0000 3.0000 2.2500 3.2500
800.00 2,400.00 1,800.00 2,600.00

13  REMOVING DURABLE STRIPE
4000.0000 m 2.2500 2.5000 3.5000 2.6000

9,000.00 10,000.00 14,000.00 10,400.00
14 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S.
2,500.00 6,500.00 8,000.00 7,500.00

15 REMOVING WIRE FENCE
120.0000 m 7.0000 9.0000 6.0000 5.2500

840.00 1,080.00 720.00 630.00
16  REMOVING CONCRETE SLOPE PROTECTION

230.0000 m2 10.0000 15.0000 11.0000 10.5000
2,300.00 3,450.00 2,530.00 2,415.00

GRADING
17 ROADWAY EXCAVATION INCL. HAUL

30830.0000 m3 7.0000 4.2500 7.0000 5.2500
215,810.00 131,027.50 215,810.00 161,857.50

18 ROADWAY EXCAVATION INCL. HAUL - AREA A
3360.0000 m3 8.0000 3.0000 6.0000 7.2500

26,880.00 10,080.00 20,160.00 24,360.00
19 DELETED ITEM

0.0100 EACH 0.0001 0.0000 0.0000 0.0000
0.00 0.00 0.00 0.00

20 PAVEMENT REPAIR EXCAVATION INCL. HAUL
137.0000 m2 13.0000 15.0000 22.0000 13.5000

1,781.00 2,055.00 3,014.00 1,849.50
21 GRAVEL BORROW INCL. HAUL

2210.0000 t 12.0000 2.7500 13.0000 12.5000
26,520.00 6,077.50 28,730.00 27,625.00

22 EMBANKMENT COMPACTION
29110.0000 m3 1.3000 0.8000 1.5000 1.3500

37,843.00 23,288.00 43,665.00 39,298.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 97C528 REVISION NO : 1 BIDS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSION NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 510
SR 5 OVERCROSSING

97C528

FUJI INDUSTRIES, INC. MOWAT CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
11405 - 24TH AVE E 20210 142ND AVE NE 120 N RALPH ST
TACOMA  - 98445 98072 99202-4795

PROJECT : MILTON   WA  983541847 WOODINVILLE   WA  980721330 SPOKANE   WA  992020008

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 462000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

11/10/1999
14:52

DOT_RGGB05

 IM-HP-1998(012)

DRAINAGE
23 DITCH EXCAVATION INCL. HAUL

1527.0000 m3 6.5000 7.0000 8.0000 6.8000
9,925.50 10,689.00 12,216.00 10,383.60

24 GRATE INLET TYPE 2
23.0000 EACH 1,500.0000 1,500.0000 1,250.0000 1,500.0000

34,500.00 34,500.00 28,750.00 34,500.00
25  CURB INLET

2.0000 EACH 1,000.0000 575.0000 600.0000 625.0000
2,000.00 1,150.00 1,200.00 1,250.00

26 QUARRY SPALLS
61.0000 t 30.0000 15.0000 50.0000 20.0000

1,830.00 915.00 3,050.00 1,220.00
27 UNDERDRAIN PIPE 150 MM DIAM.

95.0000 m 30.0000 18.0000 27.0000 16.2500
2,850.00 1,710.00 2,565.00 1,543.75

28 DRAIN PIPE 200 MM DIAM.
250.0000 m 80.0000 36.5000 84.0000 31.0000

20,000.00 9,125.00 21,000.00 7,750.00
29 DRAIN PIPE 300 MM DIAM.

102.0000 m 45.0000 56.5000 140.0000 125.0000
4,590.00 5,763.00 14,280.00 12,750.00

30 SCHEDULE A CULV. PIPE 300 MM DIAM.
8.0000 m 55.0000 65.0000 90.0000 110.0000

440.00 520.00 720.00 880.00
31 SCHEDULE A CULV. PIPE 450 MM DIAM.

82.0000 m 65.0000 60.0000 100.0000 120.0000
5,330.00 4,920.00 8,200.00 9,840.00

32  RELAY ALUMINUM WET VAULT 1500 MM DIAM.
9.0000 m 500.0000 235.0000 750.0000 385.0000

4,500.00 2,115.00 6,750.00 3,465.00
33 CL. IV REINF. CONC. CULV. PIPE 300 MM DIAM.

21.0000 m 75.0000 80.0000 100.0000 105.0000
1,575.00 1,680.00 2,100.00 2,205.00
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DRAINAGE
34 CL. IV REINF. CONC. CULV. PIPE 450 MM DIAM.

25.0000 m 110.0000 92.5000 100.0000 135.0000
2,750.00 2,312.50 2,500.00 3,375.00

STORM SEWER
35 CATCH BASIN TYPE 1

4.0000 EACH 1,500.0000 750.0000 700.0000 610.0000
6,000.00 3,000.00 2,800.00 2,440.00

36  MODIFIED CATCH BASIN TYPE 1
3.0000 EACH 2,000.0000 950.0000 750.0000 510.0000

6,000.00 2,850.00 2,250.00 1,530.00
37 CATCH BASIN TYPE 2 1200 MM DIAM.

14.0000 EACH 1,500.0000 1,750.0000 1,500.0000 1,300.0000
21,000.00 24,500.00 21,000.00 18,200.00

38  MODIFIED CATCH BASIN TYPE 2 - 1200 MM DIAM.
1.0000 EACH 2,000.0000 1,950.0000 1,750.0000 2,100.0000

2,000.00 1,950.00 1,750.00 2,100.00
39 CATCH BASIN TYPE 2 1350 MM DIAM.

1.0000 EACH 1,800.0000 2,150.0000 1,900.0000 3,600.0000
1,800.00 2,150.00 1,900.00 3,600.00

40 TESTING STORM SEWER PIPE
1239.1000 m 3.0000 3.0000 5.0000 5.2500

3,717.30 3,717.30 6,195.50 6,505.28
41 PLAIN CONC. STORM SEWER PIPE 200 MM DIAM.

57.0000 m 60.0000 55.0000 70.0000 75.0000
3,420.00 3,135.00 3,990.00 4,275.00

42 PLAIN CONC. STORM SEWER PIPE 300 MM DIAM.
533.0000 m 60.0000 57.0000 75.0000 86.0000

31,980.00 30,381.00 39,975.00 45,838.00
43 PLAIN CONC. STORM SEWER PIPE 450 MM DIAM.

165.0000 m 85.0000 78.0000 90.0000 140.0000
14,025.00 12,870.00 14,850.00 23,100.00

44 CL. IV REINF. CONC. STORM SEWER PIPE 300 MM DIAM.
60.0000 m 105.0000 107.5000 90.0000 105.0000

6,300.00 6,450.00 5,400.00 6,300.00
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STORM SEWER
45 CL. IV REINF. CONC. STORM SEWER PIPE 450 MM DIAM.

3.0000 m 115.0000 120.0000 95.0000 255.0000
345.00 360.00 285.00 765.00

46 CL. IV REINF. CONC. STORM SEWER PIPE 600 MM DIAM.
421.1000 m 135.0000 102.0000 105.0000 145.0000

56,848.50 42,952.20 44,215.50 61,059.50
STRUCTURE

47 STRUCTURE EXCAVATION CLASS A INCL. HAUL
2630.0000 m3 20.0000 16.5000 10.0000 15.0000

52,600.00 43,395.00 26,300.00 39,450.00
48 SHORING OR EXTRA EXCAVATION CL. A BR. NO. 510/1

L.S.
63,000.00 21,000.00 75,000.00 98,000.00

49 SHORING OR EXTRA EXCAVATION CL. A RETAINING WALL
L.S.

32,000.00 21,000.00 25,000.00 20,000.00
50 SHORING OR EXTRA EXCAVATION CL. A CANTILEVER #2

L.S.
4,800.00 5,000.00 1,600.00 1,500.00

51 GRAVEL BACKFILL FOR WALL
1528.0000 m3 25.0000 19.5000 23.0000 20.0000

38,200.00 29,796.00 35,144.00 30,560.00
52 ST. REINF. BAR FOR BRIDGE

84330.0000 kg 1.1000 1.1500 1.0000 2.0000
92,763.00 96,979.50 84,330.00 168,660.00

53 ST. REINF. BAR FOR RETAINING WALL
25300.0000 kg 1.1000 1.1500 1.0000 2.0000

27,830.00 29,095.00 25,300.00 50,600.00
54 CONC. CLASS 28 FOR RETAINING WALL

565.0000 m3 450.0000 335.0000 450.0000 500.0000
254,250.00 189,275.00 254,250.00 282,500.00

55 CONC. CLASS 28 FOR BRIDGE
1015.0000 m3 450.0000 335.0000 400.0000 500.0000

456,750.00 340,025.00 406,000.00 507,500.00
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STRUCTURE
56 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC
1.00 1.00 1.00 1.00

57 SUPERSTRUCTURE BRIDGE NO. 510/1
L.S.

1,061,000.00 1,000,000.00 1,005,000.00 522,138.44
58 BRIDGE RAILING TYPE BP - SUPERSTR.

190.0000 m 150.0000 117.5000 135.0000 150.0000
28,500.00 22,325.00 25,650.00 28,500.00

59  PEDESTRAIN BARRIER
190.0000 m 300.0000 200.0000 160.0000 250.0000

57,000.00 38,000.00 30,400.00 47,500.00
SURFACING

60 CRUSHED SURFACING BASE COURSE
10564.0000 t 12.5000 11.0000 12.0000 12.2500

132,050.00 116,204.00 126,768.00 129,409.00
LIQUID ASPHALT

61 ASPHALT FOR TACK COAT
45.1000 t 300.0000 275.0000 325.0000 300.0000

13,530.00 12,402.50 14,657.50 13,530.00
62 ANTI-STRIPPING ADDITIVE

EST.
12,040.00 12,040.00 12,040.00 12,040.00

CEMENT CONCRETE PAVEMENT
63 CEMENT CONC. PAVEMENT

330.0000 m2 60.0000 48.0000 55.0000 44.0000
19,800.00 15,840.00 18,150.00 14,520.00

64 CEMENT CONC. APPROACH 3 DAY
26.0000 m2 40.0000 32.5000 45.0000 41.0000

1,040.00 845.00 1,170.00 1,066.00
65 BRIDGE APPROACH SLAB

374.0000 m2 214.0000 127.5000 175.0000 175.0000
80,036.00 47,685.00 65,450.00 65,450.00
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ASPHALT CONCRETE PAVEMENT
66 CRACK SEALING

EST.
2,500.00 2,500.00 2,500.00 2,500.00

67 PLANING BITUMINOUS PAVEMENT
5730.0000 m2 3.9000 4.0000 9.0000 2.2500

22,347.00 22,920.00 51,570.00 12,892.50
68 ASPHALT CONC. FOR PAVEMENT REPAIR

99.0000 t 35.0000 65.0000 50.0000 70.0000
3,465.00 6,435.00 4,950.00 6,930.00

69 ASPHALT CONC. PAVEMENT CL. A PG 58-22
23836.0000 t 38.0000 33.5000 33.0000 33.2500

905,768.00 798,506.00 786,588.00 792,547.00
70 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC
22,948.00 22,948.00 22,948.00 22,948.00

71 COMPACTION PRICE ADJUSTMENT
CALC

11,710.00 11,710.00 11,710.00 11,710.00
EROSION CONTROL AND PLANTING

72 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.0000 0.0000

0.00 0.00 0.00 0.00
73 TOPSOIL TYPE C

2142.0000 m3 10.0000 6.3000 10.0000 10.5000
21,420.00 13,494.60 21,420.00 22,491.00

74 SEEDING, FERTILIZING, AND MULCHING
5.4800 ha 2,500.0000 2,400.0000 2,100.0000 2,500.0000

13,700.00 13,152.00 11,508.00 13,700.00
75 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST.
8,800.00 8,800.00 8,800.00 8,800.00

76  STRAW BALE
1474.0000 EACH 8.0000 10.0000 11.2500 11.2500

11,792.00 14,740.00 16,582.50 16,582.50
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EROSION CONTROL AND PLANTING
77  TEMPORARY CATCH BASIN

2.0000 EACH 1,000.0000 750.0000 550.0000 625.0000
2,000.00 1,500.00 1,100.00 1,250.00

78  TEMPORARY DRAIN PIPE 300 MM DIA.
56.0000 m 10.0000 37.5000 26.0000 105.0000

560.00 2,100.00 1,456.00 5,880.00
79  QUARRY SPALLS FOR CONSTRUCTION ENTRANCE

975.0000 TON 30.0000 12.0000 26.0000 20.0000
29,250.00 11,700.00 25,350.00 19,500.00

80  SPCC LEAD
340.0000 HR 35.0000 35.0000 28.0000 35.0000

11,900.00 11,900.00 9,520.00 11,900.00
81  EROSION CONTROL LEAD

340.0000 HR 30.0000 35.0000 28.0000 35.0000
10,200.00 11,900.00 9,520.00 11,900.00

82  SPILL PREVENTION PLAN
L.S.

1,000.00 1,000.00 2,500.00 2,500.00
83  WATER POLLUTION PREVENTION PLAN

L.S.
1,500.00 1,000.00 2,500.00 2,500.00

TRAFFIC
84 CEMENT CONC. BARRIER CURB AND GUTTER

455.0000 m 32.0000 41.5000 32.0000 31.0000
14,560.00 18,882.50 14,560.00 14,105.00

85 CEMENT CONC. BARRIER CURB
990.0000 m 25.0000 38.0000 30.0000 26.0000

24,750.00 37,620.00 29,700.00 25,740.00
86 SINGLE FACED MOUNTABLE CEMENT CONC. CURB

82.0000 m 22.0000 40.0000 26.0000 32.0000
1,804.00 3,280.00 2,132.00 2,624.00

87 EXTRUDED CURB
491.0000 m 8.0000 12.0000 15.0000 12.5000

3,928.00 5,892.00 7,365.00 6,137.50
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TRAFFIC
88 BEAM GUARDRAIL TYPE 1

10.0000 m 60.0000 41.5000 42.0000 41.5000
600.00 415.00 420.00 415.00

89 BEAM GUARDRAIL TRANSITION SECTION TYPE 1
2.0000 EACH 1,100.0000 1,250.0000 1,300.0000 1,300.0000

2,200.00 2,500.00 2,600.00 2,600.00
90 BEAM GUARDRAIL FLARED TERMINAL

5.0000 EACH 1,800.0000 1,900.0000 2,000.0000 2,000.0000
9,000.00 9,500.00 10,000.00 10,000.00

91 BEAM GUARDRAIL ANCHOR TYPE 4
3.0000 EACH 375.0000 500.0000 500.0000 490.0000

1,125.00 1,500.00 1,500.00 1,470.00
92 REMOVING AND RESETTING BEAM GUARDRAIL

92.0000 m 20.0000 38.0000 37.0000 37.5000
1,840.00 3,496.00 3,404.00 3,450.00

93 SINGLE SLOPE CONC. BARRIER
155.0000 m 150.0000 237.0000 90.0000 140.0000

23,250.00 36,735.00 13,950.00 21,700.00
94 TEMPORARY CONC. BARRIER

1978.0000 m 36.0000 35.0000 32.0000 34.5000
71,208.00 69,230.00 63,296.00 68,241.00

95 TEMPORARY IMPACT ATTENUATOR
7.0000 EACH 4,000.0000 5,500.0000 1,000.0000 5,600.0000

28,000.00 38,500.00 7,000.00 39,200.00
96 REPAIR IMPACT ATTENUATOR

EST.
2,000.00 2,000.00 2,000.00 2,000.00

97 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 5,200.0000 6,500.0000 20,000.0000 15,000.0000

10,400.00 13,000.00 40,000.00 30,000.00
98 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

240.0000 HR 30.0000 35.0000 54.0000 35.0000
7,200.00 8,400.00 12,960.00 8,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 97C528 REVISION NO : 1 BIDS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSION NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 510
SR 5 OVERCROSSING

97C528

FUJI INDUSTRIES, INC. MOWAT CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
11405 - 24TH AVE E 20210 142ND AVE NE 120 N RALPH ST
TACOMA  - 98445 98072 99202-4795

PROJECT : MILTON   WA  983541847 WOODINVILLE   WA  980721330 SPOKANE   WA  992020008

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 462000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

11/10/1999
14:52

DOT_RGGB05

 IM-HP-1998(012)

TRAFFIC
99 FLEXIBLE GUIDE POST

165.0000 EACH 25.0000 22.0000 22.0000 22.0000
4,125.00 3,630.00 3,630.00 3,630.00

100 PAINT STRIPE
11730.0000 m 0.3500 0.5000 0.3000 0.5500

4,105.50 5,865.00 3,519.00 6,451.50
101  TEMPORARY PAINT STRIPE

5746.0000 m 0.5000 1.8500 0.2500 1.9000
2,873.00 10,630.10 1,436.50 10,917.40

102  REMOVABLE PREFORMED TAPE
240.0000 m 5.5800 12.0000 0.2500 12.2500

1,339.20 2,880.00 60.00 2,940.00
103  DURABLE LANE STRIPE

5800.0000 m 2.5000 2.9000 0.5000 3.0000
14,500.00 16,820.00 2,900.00 17,400.00

104 PLASTIC DRAINAGE MARKING
22.0000 EACH 10.0000 19.0000 12.0000 20.0000

220.00 418.00 264.00 440.00
105  PLASTIC JUNCTION BOX MARKING

97.0000 EACH 15.0000 15.0000 16.0000 16.0000
1,455.00 1,455.00 1,552.00 1,552.00

106 PAINTED GORE STRIPE
1690.0000 m 0.5000 0.8000 0.7500 0.8500

845.00 1,352.00 1,267.50 1,436.50
107  DURABLE GORE STRIPE

1090.0000 m 4.2500 12.0000 1.0000 12.5000
4,632.50 13,080.00 1,090.00 13,625.00

108 PLASTIC SKIP GORE STRIPE
40.0000 m 2.0000 12.0000 10.0000 12.5000

80.00 480.00 400.00 500.00
109  DURABLE DROP LANE STRIPE

342.0000 m 2.2500 10.0000 10.0000 10.5000
769.50 3,420.00 3,420.00 3,591.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 97C528 REVISION NO : 1 BIDS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSION NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 510
SR 5 OVERCROSSING

97C528

FUJI INDUSTRIES, INC. MOWAT CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
11405 - 24TH AVE E 20210 142ND AVE NE 120 N RALPH ST
TACOMA  - 98445 98072 99202-4795

PROJECT : MILTON   WA  983541847 WOODINVILLE   WA  980721330 SPOKANE   WA  992020008

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 462000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

11/10/1999
14:52

DOT_RGGB05

 IM-HP-1998(012)

TRAFFIC
110 PLASTIC CROSSWALK STRIPE

151.0000 m2 10.0000 26.0000 25.0000 27.0000
1,510.00 3,926.00 3,775.00 4,077.00

111 PLASTIC STOP BAR
123.0000 m 10.0000 15.0000 13.0000 16.0000

1,230.00 1,845.00 1,599.00 1,968.00
112 PLASTIC TRAFFIC ARROW

51.0000 EACH 45.0000 75.0000 60.0000 80.0000
2,295.00 3,825.00 3,060.00 4,080.00

113  DURABLE TRAFFIC ARROW
11.0000 EACH 40.0000 185.0000 100.0000 190.0000

440.00 2,035.00 1,100.00 2,090.00
114  TEMPORARY PAINTED TRAFFIC ARROW

6.0000 EACH 15.0000 55.0000 60.0000 60.0000
90.00 330.00 360.00 360.00

115 PLASTIC TRAFFIC LETTER
32.0000 EACH 30.0000 50.0000 35.0000 55.0000

960.00 1,600.00 1,120.00 1,760.00
116  DURABLE TRAFFIC LETTER

16.0000 EACH 25.0000 60.0000 84.0000 65.0000
400.00 960.00 1,344.00 1,040.00

117  PAINTED BICYCLE LANE SYMBOL
10.0000 EACH 20.0000 85.0000 110.0000 90.0000

200.00 850.00 1,100.00 900.00
118 RAISED PAVEMENT MARKER TYPE 1

6.6000 HUND 155.0000 250.0000 200.0000 260.0000
1,023.00 1,650.00 1,320.00 1,716.00

119 RAISED PAVEMENT MARKER TYPE 2
5.0000 HUND 260.0000 350.0000 340.0000 360.0000

1,300.00 1,750.00 1,700.00 1,800.00
120  TEMPORARY RAISED PAVEMENT MARKER TYPE 1

15.5000 HUND 160.0000 240.0000 215.0000 250.0000
2,480.00 3,720.00 3,332.50 3,875.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 97C528 REVISION NO : 1 BIDS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSION NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 510
SR 5 OVERCROSSING

97C528

FUJI INDUSTRIES, INC. MOWAT CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
11405 - 24TH AVE E 20210 142ND AVE NE 120 N RALPH ST
TACOMA  - 98445 98072 99202-4795

PROJECT : MILTON   WA  983541847 WOODINVILLE   WA  980721330 SPOKANE   WA  992020008

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 462000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

11/10/1999
14:52

DOT_RGGB05

 IM-HP-1998(012)

TRAFFIC
121  TEMPORARY RAISED PAVEMENT MARKER TYPE 2

3.5000 HUND 280.0000 340.0000 325.0000 350.0000
980.00 1,190.00 1,137.50 1,225.00

122 PERMANENT SIGNING
L.S.

73,700.00 65,650.00 74,000.00 60,000.00
123 CANTILEVER SIGN STRUCTURE NO. 1

L.S.
38,538.00 34,340.00 36,000.00 36,000.00

124 CANTILEVER SIGN STRUCTURE NO. 2
L.S.

41,805.00 34,340.00 41,000.00 40,000.00
125 TEMPORARY ILLUMINATION SYSTEM 1

L.S.
93,265.00 93,930.00 65,000.00 100,000.00

126 ILLUMINATION SYSTEM SCA 942
L.S.

158,500.00 147,460.00 35,000.00 125,000.00
127 ILLUMINATION SYSTEM SCA 1824

L.S.
72,200.00 74,740.00 70,000.00 70,000.00

128 ILLUMINATION SYSTEM CITY OF LACEY
L.S.

80,700.00 48,480.00 51,000.00 50,000.00
129 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 1

L.S.
108,900.00 61,610.00 69,000.00 70,000.00

130 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 2
L.S.

117,300.00 67,670.00 50,000.00 80,000.00
131 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 3

L.S.
69,500.00 55,550.00 57,000.00 55,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 97C528 REVISION NO : 1 BIDS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSION NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 510
SR 5 OVERCROSSING

97C528

FUJI INDUSTRIES, INC. MOWAT CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
11405 - 24TH AVE E 20210 142ND AVE NE 120 N RALPH ST
TACOMA  - 98445 98072 99202-4795

PROJECT : MILTON   WA  983541847 WOODINVILLE   WA  980721330 SPOKANE   WA  992020008

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 462000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

11/10/1999
14:52

DOT_RGGB05

 IM-HP-1998(012)

TRAFFIC
132 TRAFFIC SIGNAL CONTROL SYSTEM NO. 1

L.S.
15,000.00 17,170.00 21,000.00 20,000.00

133 TRAFFIC SIGNAL CONTROL SYSTEM NO. 2
L.S.

18,000.00 20,200.00 26,000.00 25,000.00
134  TEMPORARY SIGNAL DISPLAY AND DETECTION SYSTEM NO. 1

L.S.
48,600.00 42,420.00 40,000.00 40,000.00

135  TEMPORARY SIGNAL DISPLAY AND DETECTION SYSTEM NO. 2
L.S.

44,400.00 36,360.00 38,000.00 40,000.00
136 CONDUIT PIPE 53 MM DIAM.

380.0000 m 40.0000 0.0000 36.0000 35.2500
15,200.00 0.00 13,680.00 13,395.00

137 TRAFFIC SAFETY DRUM
300.0000 EACH 60.0000 60.0000 65.0000 50.0000

18,000.00 18,000.00 19,500.00 15,000.00
138 BARRIER DRUM

74.0000 EACH 66.0000 70.0000 70.0000 75.0000
4,884.00 5,180.00 5,180.00 5,550.00

139  TUBULAR MARKER
40.0000 EACH 32.0000 35.0000 55.0000 25.0000

1,280.00 1,400.00 2,200.00 1,000.00
140 SEQUENTIAL ARROW SIGN

1200.0000 HR 5.0000 5.0000 2.5000 6.5000
6,000.00 6,000.00 3,000.00 7,800.00

141 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 5,000.0000 5,000.0000 15,000.0000 25,000.0000

10,000.00 10,000.00 30,000.00 50,000.00
142 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1000.0000 HR 3.0000 5.0000 6.0000 3.3000
3,000.00 5,000.00 6,000.00 3,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 97C528 REVISION NO : 1 BIDS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSION NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 510
SR 5 OVERCROSSING

97C528

FUJI INDUSTRIES, INC. MOWAT CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
11405 - 24TH AVE E 20210 142ND AVE NE 120 N RALPH ST
TACOMA  - 98445 98072 99202-4795

PROJECT : MILTON   WA  983541847 WOODINVILLE   WA  980721330 SPOKANE   WA  992020008

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 462000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

11/10/1999
14:52

DOT_RGGB05

 IM-HP-1998(012)

TRAFFIC
143 TYPE III BARRICADE

12.0000 EACH 190.0000 250.0000 200.0000 125.0000
2,280.00 3,000.00 2,400.00 1,500.00

144 TEMPORARY TRAFFIC CONTROL DEVICES
L.S.

6,400.00 7,500.00 20,000.00 20,000.00
145 TRAFFIC CONTROL LABOR

720.0000 HR 25.0000 33.5000 33.0000 33.0000
18,000.00 24,120.00 23,760.00 23,760.00

146 TRAFFIC CONTROL SUPERVISOR
360.0000 HR 30.0000 33.5000 33.0000 40.0000

10,800.00 12,060.00 11,880.00 14,400.00
147 CONSTRUCTION SIGNS CLASS A

91.8000 m2 97.0000 100.0000 235.0000 125.0000
8,904.60 9,180.00 21,573.00 11,475.00

OTHER ITEMS
148 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2861.0000 m3 9.5000 5.0000 5.0000 5.2500
27,179.50 14,305.00 14,305.00 15,020.25

149 SHORING OR EXTRA EXCAVATION CLASS B
1751.0000 m2 8.0000 1.0000 5.0000 5.6000

14,008.00 1,751.00 8,755.00 9,805.60
150 CONTROLLED DENSITY FILL

20.0000 m3 30.0000 135.0000 100.0000 82.0000
600.00 2,700.00 2,000.00 1,640.00

151 WATER
211.0000 m3 5.0000 10.0000 35.0000 12.5000

1,055.00 2,110.00 7,385.00 2,637.50
152 PLUGGING EXISTING PIPE

1.0000 EACH 50.0000 150.0000 525.0000 160.0000
50.00 150.00 525.00 160.00

153  STRUCTURE SURVEYING
L.S.

25,000.00 16,500.00 45,000.00 35,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 97C528 REVISION NO : 1 BIDS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSION NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 510
SR 5 OVERCROSSING

97C528

FUJI INDUSTRIES, INC. MOWAT CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
11405 - 24TH AVE E 20210 142ND AVE NE 120 N RALPH ST
TACOMA  - 98445 98072 99202-4795

PROJECT : MILTON   WA  983541847 WOODINVILLE   WA  980721330 SPOKANE   WA  992020008

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 462000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

11/10/1999
14:52

DOT_RGGB05

 IM-HP-1998(012)

OTHER ITEMS
154 MONUMENT CASE AND COVER

2.0000 EACH 200.0000 350.0000 250.0000 450.0000
400.00 700.00 500.00 900.00

155 CEMENT CONC. SIDEWALK
2034.0000 m2 24.0000 24.5000 26.0000 26.0000

48,816.00 49,833.00 52,884.00 52,884.00
156 REDIRECTIONAL LAND FORM

780.0000 m3 5.5000 8.5000 9.0000 7.5000
4,290.00 6,630.00 7,020.00 5,850.00

157  PEDESTRIAN RAIL
25.0000 m 170.0000 330.0000 425.0000 400.0000

4,250.00 8,250.00 10,625.00 10,000.00
158 CHAIN LINK FENCE TYPE 3

1521.0000 m 30.0000 30.0000 30.0000 27.7500
45,630.00 45,630.00 45,630.00 42,207.75

159 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
20.0000 EACH 150.0000 200.0000 180.0000 175.0000

3,000.00 4,000.00 3,600.00 3,500.00
160  TREE PROTECTION FENCE

EST.
2,500.00 2,500.00 2,500.00 2,500.00

161  RAISED TRAFFIC ISLAND
309.0000 m2 60.0000 50.0000 65.0000 30.0000

18,540.00 15,450.00 20,085.00 9,270.00
162  END SIDEWALK RAMP

2.0000 EACH 300.0000 500.0000 150.0000 1,000.0000
600.00 1,000.00 300.00 2,000.00

163 ADJUST MANHOLE
2.0000 EACH 300.0000 300.0000 280.0000 310.0000

600.00 600.00 560.00 620.00
164  CLEANING EXISTING DRAINAGE STRUCTURE

EST.
7,000.00 7,000.00 7,000.00 7,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 97C528 REVISION NO : 1 BIDS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSION NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 510
SR 5 OVERCROSSING

97C528

FUJI INDUSTRIES, INC. MOWAT CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
11405 - 24TH AVE E 20210 142ND AVE NE 120 N RALPH ST
TACOMA  - 98445 98072 99202-4795

PROJECT : MILTON   WA  983541847 WOODINVILLE   WA  980721330 SPOKANE   WA  992020008

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 462000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

11/10/1999
14:52

DOT_RGGB05

 IM-HP-1998(012)

OTHER ITEMS
165 ADJUST VALVE BOX

11.0000 EACH 50.0000 250.0000 160.0000 130.0000
550.00 2,750.00 1,760.00 1,430.00

166 TRAINING
500.0000 HR 2.0000 5.0000 0.5000 10.0000

1,000.00 2,500.00 250.00 5,000.00
167 ROADSIDE CLEANUP

EST.
10,000.00 10,000.00 10,000.00 10,000.00

168 TRIMMING AND CLEANUP
L.S.

10,000.00 8,000.00 8,000.00 15,000.00
169  EXCAV. AND PLACING UTILITY VAULT TYPE 712

2.0000 EACH 2,000.0000 3,700.0000 6,000.0000 5,500.0000
4,000.00 7,400.00 12,000.00 11,000.00

170  EXCAV. AND PLACING UTILITY VAULT TYPE 262TA
2.0000 EACH 1,500.0000 1,600.0000 2,100.0000 2,200.0000

3,000.00 3,200.00 4,200.00 4,400.00
171  EXCAV. AND PLACING UTILITY VAULT TYPE 233

2.0000 EACH 1,500.0000 1,200.0000 1,300.0000 1,300.0000
3,000.00 2,400.00 2,600.00 2,600.00

172  EXCAV. AND PLACING JUNCTION BOX TYPE 1
4.0000 EACH 350.0000 150.0000 300.0000 300.0000

1,400.00 600.00 1,200.00 1,200.00
173  UTILITY TRENCH/SAND/BACKFILL

L.S.
14,400.00 11,000.00 18,000.00 17,500.00

174  SCHEDULE 40 CONDUIT 103 MM DIAM.
956.0000 m 3.0000 15.0000 12.5000 32.0000

2,868.00 14,340.00 11,950.00 30,592.00
175  SCHEDULE 80 CONDUIT 103MM DIAM.

478.0000 m 5.5000 25.0000 21.0000 33.0000
2,629.00 11,950.00 10,038.00 15,774.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 97C528 REVISION NO : 1 BIDS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSION NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 510
SR 5 OVERCROSSING

97C528

FUJI INDUSTRIES, INC. MOWAT CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
11405 - 24TH AVE E 20210 142ND AVE NE 120 N RALPH ST
TACOMA  - 98445 98072 99202-4795

PROJECT : MILTON   WA  983541847 WOODINVILLE   WA  980721330 SPOKANE   WA  992020008

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 462000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

11/10/1999
14:52

DOT_RGGB05

 IM-HP-1998(012)

OTHER ITEMS
176  SCHEDULE 80 CONDUIT 152MM DIAM.

478.0000 m 12.0000 35.0000 26.0000 75.0000
5,736.00 16,730.00 12,428.00 35,850.00

177 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST.

1,000.00 1,000.00 1,000.00 1,000.00
178 CREDIT/DEBITS - MINOR CHANGES

CALC
-1.00 -1.00 -1.00 -1.00

179 TEMPORARY GEOSYNTHETIC RETAINING WALL
140.0000 m2 90.0000 65.0000 100.0000 130.0000

12,600.00 9,100.00 14,000.00 18,200.00
180  MASONRY CONC. MODULAR BLOCK RETAINING WALL

130.0000 m2 175.0000 155.0000 150.0000 210.0000
22,750.00 20,150.00 19,500.00 27,300.00

CONTRACT TOTAL $6,525,846.60 $5,652,515.20 $5,975,759.75 $5,999,984.47



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 97C528 REVISION NO : 1 BIDS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSION NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 510
SR 5 OVERCROSSING

97C528

TRI-STATE CONSTRUCTION, INC. TUCCI & SONS, INC. SCARSELLA BROS. INC.
320 - 106TH AVE NE 4224 WALLER RD E 19460 84TH AVE S
98004-5732 KENT WA  98032-1240

PROJECT : BELLEVUE   WA  980093686 TACOMA   WA  984431099 SEATTLE   WA  981680388
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PREPARATION
1 MOBILIZATION

L.S.
594,980.00 580,000.00 585,000.00 640,000.00

2 CLEARING AND GRUBBING
7.8200 ha 7,500.0000 3,000.0000 3,300.0000 5,000.0000

58,650.00 23,460.00 25,806.00 39,100.00
3 REMOVING DRAINAGE STRUCTURE

13.0000 EACH 350.0000 120.0000 700.0000 250.0000
4,550.00 1,560.00 9,100.00 3,250.00

4  REMOVING PORTION OF EXISTING RETAINING WALL
L.S.

850.00 2,000.00 5,000.00 12,500.00
5 REMOVING EXISTING STRUCTURE BR. NO. 510/1

L.S.
130,000.00 80,000.00 70,000.00 125,000.00

6 REMOVING CEMENT CONC. SIDEWALK
55.0000 m2 6.0000 10.0000 15.0000 10.0000

330.00 550.00 825.00 550.00
7 REMOVING CEMENT CONC. CURB AND GUTTER

10.0000 m 20.0000 20.0000 33.0000 15.0000
200.00 200.00 330.00 150.00

8 REMOVING CEMENT CONC. CURB
16.0000 m 20.0000 20.0000 20.0000 15.0000

320.00 320.00 320.00 240.00
9 REMOVING ASPHALT CONC. PAVEMENT

9235.0000 m2 2.5000 3.5000 1.6000 4.0000
23,087.50 32,322.50 14,776.00 36,940.00

10 REMOVING GUARDRAIL ANCHOR
8.0000 EACH 150.0000 150.0000 150.0000 150.0000

1,200.00 1,200.00 1,200.00 1,200.00
11 REMOVING GUARDRAIL

384.0000 m 6.0000 6.5000 6.0500 6.0500
2,304.00 2,496.00 2,323.20 2,323.20
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PREPARATION
12 REMOVING PAINT STRIPE

800.0000 m 1.0000 3.0000 3.0000 3.0000
800.00 2,400.00 2,400.00 2,400.00

13  REMOVING DURABLE STRIPE
4000.0000 m 2.2500 2.5000 2.5000 2.5000

9,000.00 10,000.00 10,000.00 10,000.00
14 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S.
2,500.00 6,000.00 6,200.00 6,150.00

15 REMOVING WIRE FENCE
120.0000 m 7.0000 5.0000 2.0000 5.0000

840.00 600.00 240.00 600.00
16  REMOVING CONCRETE SLOPE PROTECTION

230.0000 m2 10.0000 10.0000 3.0000 10.0000
2,300.00 2,300.00 690.00 2,300.00

GRADING
17 ROADWAY EXCAVATION INCL. HAUL

30830.0000 m3 7.0000 5.0000 8.5000 7.2000
215,810.00 154,150.00 262,055.00 221,976.00

18 ROADWAY EXCAVATION INCL. HAUL - AREA A
3360.0000 m3 8.0000 4.7500 4.2500 7.2000

26,880.00 15,960.00 14,280.00 24,192.00
19 DELETED ITEM

0.0100 EACH 0.0001 0.0000 0.0000 0.0000
0.00 0.00 0.00 0.00

20 PAVEMENT REPAIR EXCAVATION INCL. HAUL
137.0000 m2 13.0000 22.0000 20.1000 35.0000

1,781.00 3,014.00 2,753.70 4,795.00
21 GRAVEL BORROW INCL. HAUL

2210.0000 t 12.0000 12.0000 5.5000 7.5000
26,520.00 26,520.00 12,155.00 16,575.00

22 EMBANKMENT COMPACTION
29110.0000 m3 1.3000 2.0000 1.0000 2.0000

37,843.00 58,220.00 29,110.00 58,220.00
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DRAINAGE
23 DITCH EXCAVATION INCL. HAUL

1527.0000 m3 6.5000 7.0000 16.5000 10.0000
9,925.50 10,689.00 25,195.50 15,270.00

24 GRATE INLET TYPE 2
23.0000 EACH 1,500.0000 1,100.0000 1,290.0000 1,400.0000

34,500.00 25,300.00 29,670.00 32,200.00
25  CURB INLET

2.0000 EACH 1,000.0000 550.0000 600.0000 600.0000
2,000.00 1,100.00 1,200.00 1,200.00

26 QUARRY SPALLS
61.0000 t 30.0000 25.0000 50.0000 35.0000

1,830.00 1,525.00 3,050.00 2,135.00
27 UNDERDRAIN PIPE 150 MM DIAM.

95.0000 m 30.0000 24.0000 10.0000 30.0000
2,850.00 2,280.00 950.00 2,850.00

28 DRAIN PIPE 200 MM DIAM.
250.0000 m 80.0000 75.0000 90.0000 35.0000

20,000.00 18,750.00 22,500.00 8,750.00
29 DRAIN PIPE 300 MM DIAM.

102.0000 m 45.0000 130.0000 76.0000 60.0000
4,590.00 13,260.00 7,752.00 6,120.00

30 SCHEDULE A CULV. PIPE 300 MM DIAM.
8.0000 m 55.0000 80.0000 200.0000 60.0000

440.00 640.00 1,600.00 480.00
31 SCHEDULE A CULV. PIPE 450 MM DIAM.

82.0000 m 65.0000 90.0000 95.4000 80.0000
5,330.00 7,380.00 7,822.80 6,560.00

32  RELAY ALUMINUM WET VAULT 1500 MM DIAM.
9.0000 m 500.0000 700.0000 760.0000 200.0000

4,500.00 6,300.00 6,840.00 1,800.00
33 CL. IV REINF. CONC. CULV. PIPE 300 MM DIAM.

21.0000 m 75.0000 90.0000 96.4000 90.0000
1,575.00 1,890.00 2,024.40 1,890.00
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DRAINAGE
34 CL. IV REINF. CONC. CULV. PIPE 450 MM DIAM.

25.0000 m 110.0000 100.0000 108.0000 100.0000
2,750.00 2,500.00 2,700.00 2,500.00

STORM SEWER
35 CATCH BASIN TYPE 1

4.0000 EACH 1,500.0000 700.0000 680.0000 800.0000
6,000.00 2,800.00 2,720.00 3,200.00

36  MODIFIED CATCH BASIN TYPE 1
3.0000 EACH 2,000.0000 735.0000 975.0000 1,250.0000

6,000.00 2,205.00 2,925.00 3,750.00
37 CATCH BASIN TYPE 2 1200 MM DIAM.

14.0000 EACH 1,500.0000 1,400.0000 1,740.0000 1,600.0000
21,000.00 19,600.00 24,360.00 22,400.00

38  MODIFIED CATCH BASIN TYPE 2 - 1200 MM DIAM.
1.0000 EACH 2,000.0000 1,600.0000 2,300.0000 2,350.0000

2,000.00 1,600.00 2,300.00 2,350.00
39 CATCH BASIN TYPE 2 1350 MM DIAM.

1.0000 EACH 1,800.0000 1,800.0000 2,100.0000 3,000.0000
1,800.00 1,800.00 2,100.00 3,000.00

40 TESTING STORM SEWER PIPE
1239.1000 m 3.0000 5.0000 3.5000 3.5000

3,717.30 6,195.50 4,336.85 4,336.85
41 PLAIN CONC. STORM SEWER PIPE 200 MM DIAM.

57.0000 m 60.0000 70.0000 71.3000 60.0000
3,420.00 3,990.00 4,064.10 3,420.00

42 PLAIN CONC. STORM SEWER PIPE 300 MM DIAM.
533.0000 m 60.0000 75.0000 86.4000 82.5000

31,980.00 39,975.00 46,051.20 43,972.50
43 PLAIN CONC. STORM SEWER PIPE 450 MM DIAM.

165.0000 m 85.0000 90.0000 87.0000 85.0000
14,025.00 14,850.00 14,355.00 14,025.00

44 CL. IV REINF. CONC. STORM SEWER PIPE 300 MM DIAM.
60.0000 m 105.0000 90.0000 138.5000 86.5000

6,300.00 5,400.00 8,310.00 5,190.00
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STORM SEWER
45 CL. IV REINF. CONC. STORM SEWER PIPE 450 MM DIAM.

3.0000 m 115.0000 95.0000 200.0000 100.0000
345.00 285.00 600.00 300.00

46 CL. IV REINF. CONC. STORM SEWER PIPE 600 MM DIAM.
421.1000 m 135.0000 105.0000 115.3000 125.0000

56,848.50 44,215.50 48,552.83 52,637.50
STRUCTURE

47 STRUCTURE EXCAVATION CLASS A INCL. HAUL
2630.0000 m3 20.0000 9.0000 10.0000 17.0000

52,600.00 23,670.00 26,300.00 44,710.00
48 SHORING OR EXTRA EXCAVATION CL. A BR. NO. 510/1

L.S.
63,000.00 80,000.00 75,000.00 75,000.00

49 SHORING OR EXTRA EXCAVATION CL. A RETAINING WALL
L.S.

32,000.00 25,000.00 25,000.00 20,000.00
50 SHORING OR EXTRA EXCAVATION CL. A CANTILEVER #2

L.S.
4,800.00 2,000.00 1,000.00 3,000.00

51 GRAVEL BACKFILL FOR WALL
1528.0000 m3 25.0000 22.0000 12.0000 31.3000

38,200.00 33,616.00 18,336.00 47,826.40
52 ST. REINF. BAR FOR BRIDGE

84330.0000 kg 1.1000 1.0000 1.0000 1.1000
92,763.00 84,330.00 84,330.00 92,763.00

53 ST. REINF. BAR FOR RETAINING WALL
25300.0000 kg 1.1000 1.0000 1.0000 1.1000

27,830.00 25,300.00 25,300.00 27,830.00
54 CONC. CLASS 28 FOR RETAINING WALL

565.0000 m3 450.0000 500.0000 500.0000 325.0000
254,250.00 282,500.00 282,500.00 183,625.00

55 CONC. CLASS 28 FOR BRIDGE
1015.0000 m3 450.0000 450.0000 450.0000 325.0000

456,750.00 456,750.00 456,750.00 329,875.00
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STRUCTURE
56 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC
1.00 1.00 1.00 1.00

57 SUPERSTRUCTURE BRIDGE NO. 510/1
L.S.

1,061,000.00 1,180,000.00 1,150,000.00 1,400,000.00
58 BRIDGE RAILING TYPE BP - SUPERSTR.

190.0000 m 150.0000 175.0000 175.0000 130.0000
28,500.00 33,250.00 33,250.00 24,700.00

59  PEDESTRAIN BARRIER
190.0000 m 300.0000 175.0000 175.0000 170.0000

57,000.00 33,250.00 33,250.00 32,300.00
SURFACING

60 CRUSHED SURFACING BASE COURSE
10564.0000 t 12.5000 12.7500 14.2000 11.2500

132,050.00 134,691.00 150,008.80 118,845.00
LIQUID ASPHALT

61 ASPHALT FOR TACK COAT
45.1000 t 300.0000 275.0000 300.0000 275.0000

13,530.00 12,402.50 13,530.00 12,402.50
62 ANTI-STRIPPING ADDITIVE

EST.
12,040.00 12,040.00 12,040.00 12,040.00

CEMENT CONCRETE PAVEMENT
63 CEMENT CONC. PAVEMENT

330.0000 m2 60.0000 30.0000 60.0000 60.0000
19,800.00 9,900.00 19,800.00 19,800.00

64 CEMENT CONC. APPROACH 3 DAY
26.0000 m2 40.0000 26.0000 55.0000 100.0000

1,040.00 676.00 1,430.00 2,600.00
65 BRIDGE APPROACH SLAB

374.0000 m2 214.0000 150.0000 150.0000 115.0000
80,036.00 56,100.00 56,100.00 43,010.00
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ASPHALT CONCRETE PAVEMENT
66 CRACK SEALING

EST.
2,500.00 2,500.00 2,500.00 2,500.00

67 PLANING BITUMINOUS PAVEMENT
5730.0000 m2 3.9000 3.0000 3.3500 4.0000

22,347.00 17,190.00 19,195.50 22,920.00
68 ASPHALT CONC. FOR PAVEMENT REPAIR

99.0000 t 35.0000 70.0000 72.0000 75.0000
3,465.00 6,930.00 7,128.00 7,425.00

69 ASPHALT CONC. PAVEMENT CL. A PG 58-22
23836.0000 t 38.0000 34.0000 33.5000 33.0000

905,768.00 810,424.00 798,506.00 786,588.00
70 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC
22,948.00 22,948.00 22,948.00 22,948.00

71 COMPACTION PRICE ADJUSTMENT
CALC

11,710.00 11,710.00 11,710.00 11,710.00
EROSION CONTROL AND PLANTING

72 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.0000 0.0000

0.00 0.00 0.00 0.00
73 TOPSOIL TYPE C

2142.0000 m3 10.0000 9.0000 10.0000 13.5000
21,420.00 19,278.00 21,420.00 28,917.00

74 SEEDING, FERTILIZING, AND MULCHING
5.4800 ha 2,500.0000 2,400.0000 2,200.0000 2,500.0000

13,700.00 13,152.00 12,056.00 13,700.00
75 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST.
8,800.00 8,800.00 8,800.00 8,800.00

76  STRAW BALE
1474.0000 EACH 8.0000 15.0000 13.0000 15.0000

11,792.00 22,110.00 19,162.00 22,110.00
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EROSION CONTROL AND PLANTING
77  TEMPORARY CATCH BASIN

2.0000 EACH 1,000.0000 600.0000 1,000.0000 1,000.0000
2,000.00 1,200.00 2,000.00 2,000.00

78  TEMPORARY DRAIN PIPE 300 MM DIA.
56.0000 m 10.0000 40.0000 65.0000 60.0000

560.00 2,240.00 3,640.00 3,360.00
79  QUARRY SPALLS FOR CONSTRUCTION ENTRANCE

975.0000 TON 30.0000 20.0000 15.0000 20.0000
29,250.00 19,500.00 14,625.00 19,500.00

80  SPCC LEAD
340.0000 HR 35.0000 30.0000 15.0000 35.0000

11,900.00 10,200.00 5,100.00 11,900.00
81  EROSION CONTROL LEAD

340.0000 HR 30.0000 40.0000 56.0000 35.0000
10,200.00 13,600.00 19,040.00 11,900.00

82  SPILL PREVENTION PLAN
L.S.

1,000.00 5,000.00 5,000.00 800.00
83  WATER POLLUTION PREVENTION PLAN

L.S.
1,500.00 6,000.00 5,000.00 1,500.00

TRAFFIC
84 CEMENT CONC. BARRIER CURB AND GUTTER

455.0000 m 32.0000 36.0000 31.2500 35.0000
14,560.00 16,380.00 14,218.75 15,925.00

85 CEMENT CONC. BARRIER CURB
990.0000 m 25.0000 32.0000 41.5000 30.0000

24,750.00 31,680.00 41,085.00 29,700.00
86 SINGLE FACED MOUNTABLE CEMENT CONC. CURB

82.0000 m 22.0000 35.0000 67.0000 35.0000
1,804.00 2,870.00 5,494.00 2,870.00

87 EXTRUDED CURB
491.0000 m 8.0000 12.0000 12.0000 12.0000

3,928.00 5,892.00 5,892.00 5,892.00
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TRAFFIC
88 BEAM GUARDRAIL TYPE 1

10.0000 m 60.0000 42.0000 41.3500 41.3500
600.00 420.00 413.50 413.50

89 BEAM GUARDRAIL TRANSITION SECTION TYPE 1
2.0000 EACH 1,100.0000 1,250.0000 1,250.0000 1,250.0000

2,200.00 2,500.00 2,500.00 2,500.00
90 BEAM GUARDRAIL FLARED TERMINAL

5.0000 EACH 1,800.0000 1,900.0000 1,900.0000 1,900.0000
9,000.00 9,500.00 9,500.00 9,500.00

91 BEAM GUARDRAIL ANCHOR TYPE 4
3.0000 EACH 375.0000 500.0000 485.0000 485.0000

1,125.00 1,500.00 1,455.00 1,455.00
92 REMOVING AND RESETTING BEAM GUARDRAIL

92.0000 m 20.0000 40.0000 37.4000 37.4000
1,840.00 3,680.00 3,440.80 3,440.80

93 SINGLE SLOPE CONC. BARRIER
155.0000 m 150.0000 150.0000 100.0000 150.0000

23,250.00 23,250.00 15,500.00 23,250.00
94 TEMPORARY CONC. BARRIER

1978.0000 m 36.0000 35.0000 34.4500 34.4500
71,208.00 69,230.00 68,142.10 68,142.10

95 TEMPORARY IMPACT ATTENUATOR
7.0000 EACH 4,000.0000 7,500.0000 5,500.0000 5,500.0000

28,000.00 52,500.00 38,500.00 38,500.00
96 REPAIR IMPACT ATTENUATOR

EST.
2,000.00 2,000.00 2,000.00 2,000.00

97 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 5,200.0000 10,000.0000 2,000.0000 5,000.0000

10,400.00 20,000.00 4,000.00 10,000.00
98 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

240.0000 HR 30.0000 30.0000 32.0000 45.0000
7,200.00 7,200.00 7,680.00 10,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 97C528 REVISION NO : 1 BIDS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSION NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 510
SR 5 OVERCROSSING

97C528

TRI-STATE CONSTRUCTION, INC. TUCCI & SONS, INC. SCARSELLA BROS. INC.
320 - 106TH AVE NE 4224 WALLER RD E 19460 84TH AVE S
98004-5732 KENT WA  98032-1240

PROJECT : BELLEVUE   WA  980093686 TACOMA   WA  984431099 SEATTLE   WA  981680388

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 746000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

11/10/1999
14:52

DOT_RGGB05

 IM-HP-1998(012)

TRAFFIC
99 FLEXIBLE GUIDE POST

165.0000 EACH 25.0000 22.0000 20.0000 22.0000
4,125.00 3,630.00 3,300.00 3,630.00

100 PAINT STRIPE
11730.0000 m 0.3500 0.5000 0.5000 0.5000

4,105.50 5,865.00 5,865.00 5,865.00
101  TEMPORARY PAINT STRIPE

5746.0000 m 0.5000 1.8500 1.8500 1.8500
2,873.00 10,630.10 10,630.10 10,630.10

102  REMOVABLE PREFORMED TAPE
240.0000 m 5.5800 12.0000 12.0000 12.0000

1,339.20 2,880.00 2,880.00 2,880.00
103  DURABLE LANE STRIPE

5800.0000 m 2.5000 2.9000 2.9000 2.9000
14,500.00 16,820.00 16,820.00 16,820.00

104 PLASTIC DRAINAGE MARKING
22.0000 EACH 10.0000 19.0000 19.0000 19.0000

220.00 418.00 418.00 418.00
105  PLASTIC JUNCTION BOX MARKING

97.0000 EACH 15.0000 15.0000 15.0000 15.0000
1,455.00 1,455.00 1,455.00 1,455.00

106 PAINTED GORE STRIPE
1690.0000 m 0.5000 0.8000 0.8000 0.8000

845.00 1,352.00 1,352.00 1,352.00
107  DURABLE GORE STRIPE

1090.0000 m 4.2500 12.0000 12.0000 12.0000
4,632.50 13,080.00 13,080.00 13,080.00

108 PLASTIC SKIP GORE STRIPE
40.0000 m 2.0000 12.0000 12.0000 12.0000

80.00 480.00 480.00 480.00
109  DURABLE DROP LANE STRIPE

342.0000 m 2.2500 10.0000 10.0000 10.0000
769.50 3,420.00 3,420.00 3,420.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 97C528 REVISION NO : 1 BIDS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSION NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 510
SR 5 OVERCROSSING

97C528

TRI-STATE CONSTRUCTION, INC. TUCCI & SONS, INC. SCARSELLA BROS. INC.
320 - 106TH AVE NE 4224 WALLER RD E 19460 84TH AVE S
98004-5732 KENT WA  98032-1240

PROJECT : BELLEVUE   WA  980093686 TACOMA   WA  984431099 SEATTLE   WA  981680388

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 746000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

11/10/1999
14:52

DOT_RGGB05

 IM-HP-1998(012)

TRAFFIC
110 PLASTIC CROSSWALK STRIPE

151.0000 m2 10.0000 26.0000 26.0000 26.0000
1,510.00 3,926.00 3,926.00 3,926.00

111 PLASTIC STOP BAR
123.0000 m 10.0000 15.0000 15.0000 15.0000

1,230.00 1,845.00 1,845.00 1,845.00
112 PLASTIC TRAFFIC ARROW

51.0000 EACH 45.0000 75.0000 75.0000 75.0000
2,295.00 3,825.00 3,825.00 3,825.00

113  DURABLE TRAFFIC ARROW
11.0000 EACH 40.0000 185.0000 185.0000 185.0000

440.00 2,035.00 2,035.00 2,035.00
114  TEMPORARY PAINTED TRAFFIC ARROW

6.0000 EACH 15.0000 55.0000 55.0000 55.0000
90.00 330.00 330.00 330.00

115 PLASTIC TRAFFIC LETTER
32.0000 EACH 30.0000 50.0000 50.0000 50.0000

960.00 1,600.00 1,600.00 1,600.00
116  DURABLE TRAFFIC LETTER

16.0000 EACH 25.0000 60.0000 60.0000 60.0000
400.00 960.00 960.00 960.00

117  PAINTED BICYCLE LANE SYMBOL
10.0000 EACH 20.0000 85.0000 85.0000 85.0000

200.00 850.00 850.00 850.00
118 RAISED PAVEMENT MARKER TYPE 1

6.6000 HUND 155.0000 250.0000 250.0000 250.0000
1,023.00 1,650.00 1,650.00 1,650.00

119 RAISED PAVEMENT MARKER TYPE 2
5.0000 HUND 260.0000 350.0000 350.0000 350.0000

1,300.00 1,750.00 1,750.00 1,750.00
120  TEMPORARY RAISED PAVEMENT MARKER TYPE 1

15.5000 HUND 160.0000 240.0000 240.0000 240.0000
2,480.00 3,720.00 3,720.00 3,720.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 97C528 REVISION NO : 1 BIDS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSION NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 510
SR 5 OVERCROSSING

97C528

TRI-STATE CONSTRUCTION, INC. TUCCI & SONS, INC. SCARSELLA BROS. INC.
320 - 106TH AVE NE 4224 WALLER RD E 19460 84TH AVE S
98004-5732 KENT WA  98032-1240

PROJECT : BELLEVUE   WA  980093686 TACOMA   WA  984431099 SEATTLE   WA  981680388

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 746000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

11/10/1999
14:52

DOT_RGGB05

 IM-HP-1998(012)

TRAFFIC
121  TEMPORARY RAISED PAVEMENT MARKER TYPE 2

3.5000 HUND 280.0000 340.0000 340.0000 340.0000
980.00 1,190.00 1,190.00 1,190.00

122 PERMANENT SIGNING
L.S.

73,700.00 39,500.00 65,000.00 65,000.00
123 CANTILEVER SIGN STRUCTURE NO. 1

L.S.
38,538.00 32,500.00 34,000.00 52,000.00

124 CANTILEVER SIGN STRUCTURE NO. 2
L.S.

41,805.00 36,000.00 34,000.00 42,000.00
125 TEMPORARY ILLUMINATION SYSTEM 1

L.S.
93,265.00 120,800.00 93,000.00 72,000.00

126 ILLUMINATION SYSTEM SCA 942
L.S.

158,500.00 98,000.00 146,000.00 45,000.00
127 ILLUMINATION SYSTEM SCA 1824

L.S.
72,200.00 75,000.00 74,000.00 38,000.00

128 ILLUMINATION SYSTEM CITY OF LACEY
L.S.

80,700.00 48,000.00 48,000.00 47,500.00
129 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 1

L.S.
108,900.00 73,000.00 61,000.00 42,500.00

130 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 2
L.S.

117,300.00 74,000.00 67,000.00 48,000.00
131 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 3

L.S.
69,500.00 56,000.00 55,000.00 52,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 97C528 REVISION NO : 1 BIDS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSION NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 510
SR 5 OVERCROSSING

97C528

TRI-STATE CONSTRUCTION, INC. TUCCI & SONS, INC. SCARSELLA BROS. INC.
320 - 106TH AVE NE 4224 WALLER RD E 19460 84TH AVE S
98004-5732 KENT WA  98032-1240

PROJECT : BELLEVUE   WA  980093686 TACOMA   WA  984431099 SEATTLE   WA  981680388

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 746000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

11/10/1999
14:52

DOT_RGGB05

 IM-HP-1998(012)

TRAFFIC
132 TRAFFIC SIGNAL CONTROL SYSTEM NO. 1

L.S.
15,000.00 22,800.00 17,000.00 23,000.00

133 TRAFFIC SIGNAL CONTROL SYSTEM NO. 2
L.S.

18,000.00 28,700.00 20,000.00 23,000.00
134  TEMPORARY SIGNAL DISPLAY AND DETECTION SYSTEM NO. 1

L.S.
48,600.00 45,000.00 42,000.00 31,000.00

135  TEMPORARY SIGNAL DISPLAY AND DETECTION SYSTEM NO. 2
L.S.

44,400.00 45,000.00 36,000.00 31,000.00
136 CONDUIT PIPE 53 MM DIAM.

380.0000 m 40.0000 39.0000 39.0000 31.0000
15,200.00 14,820.00 14,820.00 11,780.00

137 TRAFFIC SAFETY DRUM
300.0000 EACH 60.0000 45.0000 40.0000 60.0000

18,000.00 13,500.00 12,000.00 18,000.00
138 BARRIER DRUM

74.0000 EACH 66.0000 70.0000 65.0000 70.0000
4,884.00 5,180.00 4,810.00 5,180.00

139  TUBULAR MARKER
40.0000 EACH 32.0000 30.0000 50.0000 40.0000

1,280.00 1,200.00 2,000.00 1,600.00
140 SEQUENTIAL ARROW SIGN

1200.0000 HR 5.0000 4.0000 7.0000 4.0000
6,000.00 4,800.00 8,400.00 4,800.00

141 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 5,000.0000 5,000.0000 1,000.0000 5,000.0000

10,000.00 10,000.00 2,000.00 10,000.00
142 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1000.0000 HR 3.0000 5.0000 5.0000 15.0000
3,000.00 5,000.00 5,000.00 15,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 97C528 REVISION NO : 1 BIDS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSION NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 510
SR 5 OVERCROSSING

97C528

TRI-STATE CONSTRUCTION, INC. TUCCI & SONS, INC. SCARSELLA BROS. INC.
320 - 106TH AVE NE 4224 WALLER RD E 19460 84TH AVE S
98004-5732 KENT WA  98032-1240

PROJECT : BELLEVUE   WA  980093686 TACOMA   WA  984431099 SEATTLE   WA  981680388

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 746000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

11/10/1999
14:52

DOT_RGGB05

 IM-HP-1998(012)

TRAFFIC
143 TYPE III BARRICADE

12.0000 EACH 190.0000 150.0000 250.0000 200.0000
2,280.00 1,800.00 3,000.00 2,400.00

144 TEMPORARY TRAFFIC CONTROL DEVICES
L.S.

6,400.00 40,000.00 30,000.00 20,000.00
145 TRAFFIC CONTROL LABOR

720.0000 HR 25.0000 26.0000 32.0000 35.0000
18,000.00 18,720.00 23,040.00 25,200.00

146 TRAFFIC CONTROL SUPERVISOR
360.0000 HR 30.0000 35.0000 57.0000 40.0000

10,800.00 12,600.00 20,520.00 14,400.00
147 CONSTRUCTION SIGNS CLASS A

91.8000 m2 97.0000 110.0000 150.0000 160.0000
8,904.60 10,098.00 13,770.00 14,688.00

OTHER ITEMS
148 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2861.0000 m3 9.5000 5.0000 4.7500 7.0000
27,179.50 14,305.00 13,589.75 20,027.00

149 SHORING OR EXTRA EXCAVATION CLASS B
1751.0000 m2 8.0000 5.0000 1.0000 3.0000

14,008.00 8,755.00 1,751.00 5,253.00
150 CONTROLLED DENSITY FILL

20.0000 m3 30.0000 100.0000 150.0000 100.0000
600.00 2,000.00 3,000.00 2,000.00

151 WATER
211.0000 m3 5.0000 35.0000 10.0000 10.0000

1,055.00 7,385.00 2,110.00 2,110.00
152 PLUGGING EXISTING PIPE

1.0000 EACH 50.0000 500.0000 500.0000 500.0000
50.00 500.00 500.00 500.00

153  STRUCTURE SURVEYING
L.S.

25,000.00 32,000.00 35,000.00 36,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 97C528 REVISION NO : 1 BIDS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSION NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 510
SR 5 OVERCROSSING

97C528

TRI-STATE CONSTRUCTION, INC. TUCCI & SONS, INC. SCARSELLA BROS. INC.
320 - 106TH AVE NE 4224 WALLER RD E 19460 84TH AVE S
98004-5732 KENT WA  98032-1240

PROJECT : BELLEVUE   WA  980093686 TACOMA   WA  984431099 SEATTLE   WA  981680388

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 746000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

11/10/1999
14:52

DOT_RGGB05

 IM-HP-1998(012)

OTHER ITEMS
154 MONUMENT CASE AND COVER

2.0000 EACH 200.0000 250.0000 350.0000 200.0000
400.00 500.00 700.00 400.00

155 CEMENT CONC. SIDEWALK
2034.0000 m2 24.0000 20.0000 23.0000 28.7500

48,816.00 40,680.00 46,782.00 58,477.50
156 REDIRECTIONAL LAND FORM

780.0000 m3 5.5000 8.0000 8.7500 10.0000
4,290.00 6,240.00 6,825.00 7,800.00

157  PEDESTRIAN RAIL
25.0000 m 170.0000 250.0000 525.0000 125.0000

4,250.00 6,250.00 13,125.00 3,125.00
158 CHAIN LINK FENCE TYPE 3

1521.0000 m 30.0000 28.0000 23.1000 25.0000
45,630.00 42,588.00 35,135.10 38,025.00

159 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
20.0000 EACH 150.0000 175.0000 144.0000 160.0000

3,000.00 3,500.00 2,880.00 3,200.00
160  TREE PROTECTION FENCE

EST.
2,500.00 2,500.00 2,500.00 2,500.00

161  RAISED TRAFFIC ISLAND
309.0000 m2 60.0000 65.0000 68.0000 100.0000

18,540.00 20,085.00 21,012.00 30,900.00
162  END SIDEWALK RAMP

2.0000 EACH 300.0000 250.0000 250.0000 700.0000
600.00 500.00 500.00 1,400.00

163 ADJUST MANHOLE
2.0000 EACH 300.0000 250.0000 500.0000 500.0000

600.00 500.00 1,000.00 1,000.00
164  CLEANING EXISTING DRAINAGE STRUCTURE

EST.
7,000.00 7,000.00 7,000.00 7,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 97C528 REVISION NO : 1 BIDS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSION NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 510
SR 5 OVERCROSSING

97C528

TRI-STATE CONSTRUCTION, INC. TUCCI & SONS, INC. SCARSELLA BROS. INC.
320 - 106TH AVE NE 4224 WALLER RD E 19460 84TH AVE S
98004-5732 KENT WA  98032-1240

PROJECT : BELLEVUE   WA  980093686 TACOMA   WA  984431099 SEATTLE   WA  981680388

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 746000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

11/10/1999
14:52

DOT_RGGB05

 IM-HP-1998(012)

OTHER ITEMS
165 ADJUST VALVE BOX

11.0000 EACH 50.0000 150.0000 250.0000 250.0000
550.00 1,650.00 2,750.00 2,750.00

166 TRAINING
500.0000 HR 2.0000 1.0000 4.0000 3.0000

1,000.00 500.00 2,000.00 1,500.00
167 ROADSIDE CLEANUP

EST.
10,000.00 10,000.00 10,000.00 10,000.00

168 TRIMMING AND CLEANUP
L.S.

10,000.00 10,000.00 10,000.00 7,500.00
169  EXCAV. AND PLACING UTILITY VAULT TYPE 712

2.0000 EACH 2,000.0000 6,100.0000 5,000.0000 2,500.0000
4,000.00 12,200.00 10,000.00 5,000.00

170  EXCAV. AND PLACING UTILITY VAULT TYPE 262TA
2.0000 EACH 1,500.0000 2,600.0000 1,900.0000 1,000.0000

3,000.00 5,200.00 3,800.00 2,000.00
171  EXCAV. AND PLACING UTILITY VAULT TYPE 233

2.0000 EACH 1,500.0000 1,800.0000 1,350.0000 600.0000
3,000.00 3,600.00 2,700.00 1,200.00

172  EXCAV. AND PLACING JUNCTION BOX TYPE 1
4.0000 EACH 350.0000 125.0000 250.0000 300.0000

1,400.00 500.00 1,000.00 1,200.00
173  UTILITY TRENCH/SAND/BACKFILL

L.S.
14,400.00 12,000.00 33,000.00 32,000.00

174  SCHEDULE 40 CONDUIT 103 MM DIAM.
956.0000 m 3.0000 13.0000 15.0000 32.0000

2,868.00 12,428.00 14,340.00 30,592.00
175  SCHEDULE 80 CONDUIT 103MM DIAM.

478.0000 m 5.5000 21.0000 23.0000 33.0000
2,629.00 10,038.00 10,994.00 15,774.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 97C528 REVISION NO : 1 BIDS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSION NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 510
SR 5 OVERCROSSING

97C528

TRI-STATE CONSTRUCTION, INC. TUCCI & SONS, INC. SCARSELLA BROS. INC.
320 - 106TH AVE NE 4224 WALLER RD E 19460 84TH AVE S
98004-5732 KENT WA  98032-1240

PROJECT : BELLEVUE   WA  980093686 TACOMA   WA  984431099 SEATTLE   WA  981680388

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 746000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

11/10/1999
14:52

DOT_RGGB05

 IM-HP-1998(012)

OTHER ITEMS
176  SCHEDULE 80 CONDUIT 152MM DIAM.

478.0000 m 12.0000 26.0000 38.0000 75.0000
5,736.00 12,428.00 18,164.00 35,850.00

177 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST.

1,000.00 1,000.00 1,000.00 1,000.00
178 CREDIT/DEBITS - MINOR CHANGES

CALC
-1.00 -1.00 -1.00 -1.00

179 TEMPORARY GEOSYNTHETIC RETAINING WALL
140.0000 m2 90.0000 100.0000 160.0000 175.0000

12,600.00 14,000.00 22,400.00 24,500.00
180  MASONRY CONC. MODULAR BLOCK RETAINING WALL

130.0000 m2 175.0000 140.0000 170.0000 160.0000
22,750.00 18,200.00 22,100.00 20,800.00

CONTRACT TOTAL $6,525,846.60 $6,299,423.10 $6,360,518.98 $6,392,233.95



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 97C528 REVISION NO : 1 BIDS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSION NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 510
SR 5 OVERCROSSING

97C528

GUY F. ATKINSON CONSTRUCTION CECCANTI,  INC. WILDER CONSTRUCTION COMPANY
600 NACHES AVE SW #120 15411 SPANAWAY LOOP RD 3200 113TH AVE SW
98055-2267 98387-

PROJECT : RENTON   WA  980570940 SPANAWAY   WA  983870039 OLYMPIA   WA  985129160

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000
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PREPARATION
1 MOBILIZATION

L.S.
594,980.00 656,000.00 450,000.00 660,000.00

2 CLEARING AND GRUBBING
7.8200 ha 7,500.0000 15,000.0000 7,400.0000 10,000.0000

58,650.00 117,300.00 57,868.00 78,200.00
3 REMOVING DRAINAGE STRUCTURE

13.0000 EACH 350.0000 400.0000 500.0000 300.0000
4,550.00 5,200.00 6,500.00 3,900.00

4  REMOVING PORTION OF EXISTING RETAINING WALL
L.S.

850.00 1.00 500.00 5,000.00
5 REMOVING EXISTING STRUCTURE BR. NO. 510/1

L.S.
130,000.00 100,000.00 110,000.00 150,000.00

6 REMOVING CEMENT CONC. SIDEWALK
55.0000 m2 6.0000 10.0000 43.0000 6.5000

330.00 550.00 2,365.00 357.50
7 REMOVING CEMENT CONC. CURB AND GUTTER

10.0000 m 20.0000 20.0000 53.0000 13.0000
200.00 200.00 530.00 130.00

8 REMOVING CEMENT CONC. CURB
16.0000 m 20.0000 20.0000 47.0000 8.0000

320.00 320.00 752.00 128.00
9 REMOVING ASPHALT CONC. PAVEMENT

9235.0000 m2 2.5000 3.0000 2.0500 2.5000
23,087.50 27,705.00 18,931.75 23,087.50

10 REMOVING GUARDRAIL ANCHOR
8.0000 EACH 150.0000 200.0000 157.5000 300.0000

1,200.00 1,600.00 1,260.00 2,400.00
11 REMOVING GUARDRAIL

384.0000 m 6.0000 7.0000 6.3500 7.0000
2,304.00 2,688.00 2,438.40 2,688.00
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PREPARATION
12 REMOVING PAINT STRIPE

800.0000 m 1.0000 2.0000 3.1500 4.0000
800.00 1,600.00 2,520.00 3,200.00

13  REMOVING DURABLE STRIPE
4000.0000 m 2.2500 2.0000 2.6300 3.0000

9,000.00 8,000.00 10,520.00 12,000.00
14 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S.
2,500.00 5,000.00 5,880.00 5,000.00

15 REMOVING WIRE FENCE
120.0000 m 7.0000 5.0000 15.0000 5.0000

840.00 600.00 1,800.00 600.00
16  REMOVING CONCRETE SLOPE PROTECTION

230.0000 m2 10.0000 10.0000 5.3000 8.0000
2,300.00 2,300.00 1,219.00 1,840.00

GRADING
17 ROADWAY EXCAVATION INCL. HAUL

30830.0000 m3 7.0000 7.0000 7.2900 7.0000
215,810.00 215,810.00 224,750.70 215,810.00

18 ROADWAY EXCAVATION INCL. HAUL - AREA A
3360.0000 m3 8.0000 9.0000 3.5900 9.5000

26,880.00 30,240.00 12,062.40 31,920.00
19 DELETED ITEM

0.0100 EACH 0.0001 0.0000 0.0000 0.0000
0.00 0.00 0.00 0.00

20 PAVEMENT REPAIR EXCAVATION INCL. HAUL
137.0000 m2 13.0000 20.0000 10.0000 16.0000

1,781.00 2,740.00 1,370.00 2,192.00
21 GRAVEL BORROW INCL. HAUL

2210.0000 t 12.0000 11.0000 10.5000 15.0000
26,520.00 24,310.00 23,205.00 33,150.00

22 EMBANKMENT COMPACTION
29110.0000 m3 1.3000 2.0000 5.3400 0.5000

37,843.00 58,220.00 155,447.40 14,555.00
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DRAINAGE
23 DITCH EXCAVATION INCL. HAUL

1527.0000 m3 6.5000 9.0000 1.0000 10.0000
9,925.50 13,743.00 1,527.00 15,270.00

24 GRATE INLET TYPE 2
23.0000 EACH 1,500.0000 1,720.0000 1,479.0000 1,600.0000

34,500.00 39,560.00 34,017.00 36,800.00
25  CURB INLET

2.0000 EACH 1,000.0000 700.0000 1,500.0000 700.0000
2,000.00 1,400.00 3,000.00 1,400.00

26 QUARRY SPALLS
61.0000 t 30.0000 50.0000 30.0000 47.0000

1,830.00 3,050.00 1,830.00 2,867.00
27 UNDERDRAIN PIPE 150 MM DIAM.

95.0000 m 30.0000 36.0000 5.0000 15.0000
2,850.00 3,420.00 475.00 1,425.00

28 DRAIN PIPE 200 MM DIAM.
250.0000 m 80.0000 50.0000 32.0000 145.0000

20,000.00 12,500.00 8,000.00 36,250.00
29 DRAIN PIPE 300 MM DIAM.

102.0000 m 45.0000 70.0000 73.7000 55.0000
4,590.00 7,140.00 7,517.40 5,610.00

30 SCHEDULE A CULV. PIPE 300 MM DIAM.
8.0000 m 55.0000 70.0000 150.0000 110.0000

440.00 560.00 1,200.00 880.00
31 SCHEDULE A CULV. PIPE 450 MM DIAM.

82.0000 m 65.0000 80.0000 64.4000 75.0000
5,330.00 6,560.00 5,280.80 6,150.00

32  RELAY ALUMINUM WET VAULT 1500 MM DIAM.
9.0000 m 500.0000 225.0000 324.0000 400.0000

4,500.00 2,025.00 2,916.00 3,600.00
33 CL. IV REINF. CONC. CULV. PIPE 300 MM DIAM.

21.0000 m 75.0000 90.0000 60.0000 120.0000
1,575.00 1,890.00 1,260.00 2,520.00
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DRAINAGE
34 CL. IV REINF. CONC. CULV. PIPE 450 MM DIAM.

25.0000 m 110.0000 85.0000 77.1000 200.0000
2,750.00 2,125.00 1,927.50 5,000.00

STORM SEWER
35 CATCH BASIN TYPE 1

4.0000 EACH 1,500.0000 800.0000 800.0000 1,000.0000
6,000.00 3,200.00 3,200.00 4,000.00

36  MODIFIED CATCH BASIN TYPE 1
3.0000 EACH 2,000.0000 900.0000 1,000.0000 1,000.0000

6,000.00 2,700.00 3,000.00 3,000.00
37 CATCH BASIN TYPE 2 1200 MM DIAM.

14.0000 EACH 1,500.0000 2,300.0000 1,985.0000 2,250.0000
21,000.00 32,200.00 27,790.00 31,500.00

38  MODIFIED CATCH BASIN TYPE 2 - 1200 MM DIAM.
1.0000 EACH 2,000.0000 2,350.0000 2,300.0000 2,600.0000

2,000.00 2,350.00 2,300.00 2,600.00
39 CATCH BASIN TYPE 2 1350 MM DIAM.

1.0000 EACH 1,800.0000 2,530.0000 2,200.0000 4,400.0000
1,800.00 2,530.00 2,200.00 4,400.00

40 TESTING STORM SEWER PIPE
1239.1000 m 3.0000 4.0000 3.2800 10.0000

3,717.30 4,956.40 4,064.25 12,391.00
41 PLAIN CONC. STORM SEWER PIPE 200 MM DIAM.

57.0000 m 60.0000 50.0000 72.0000 60.0000
3,420.00 2,850.00 4,104.00 3,420.00

42 PLAIN CONC. STORM SEWER PIPE 300 MM DIAM.
533.0000 m 60.0000 75.0000 65.0000 70.0000

31,980.00 39,975.00 34,645.00 37,310.00
43 PLAIN CONC. STORM SEWER PIPE 450 MM DIAM.

165.0000 m 85.0000 80.0000 100.0000 180.0000
14,025.00 13,200.00 16,500.00 29,700.00

44 CL. IV REINF. CONC. STORM SEWER PIPE 300 MM DIAM.
60.0000 m 105.0000 80.0000 75.0000 250.0000

6,300.00 4,800.00 4,500.00 15,000.00
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STORM SEWER
45 CL. IV REINF. CONC. STORM SEWER PIPE 450 MM DIAM.

3.0000 m 115.0000 100.0000 85.0000 600.0000
345.00 300.00 255.00 1,800.00

46 CL. IV REINF. CONC. STORM SEWER PIPE 600 MM DIAM.
421.1000 m 135.0000 125.0000 110.0000 140.0000

56,848.50 52,637.50 46,321.00 58,954.00
STRUCTURE

47 STRUCTURE EXCAVATION CLASS A INCL. HAUL
2630.0000 m3 20.0000 15.0000 8.3800 18.0000

52,600.00 39,450.00 22,039.40 47,340.00
48 SHORING OR EXTRA EXCAVATION CL. A BR. NO. 510/1

L.S.
63,000.00 100,000.00 110,000.00 60,000.00

49 SHORING OR EXTRA EXCAVATION CL. A RETAINING WALL
L.S.

32,000.00 10,000.00 1,000.00 10,000.00
50 SHORING OR EXTRA EXCAVATION CL. A CANTILEVER #2

L.S.
4,800.00 2,000.00 1,000.00 1,000.00

51 GRAVEL BACKFILL FOR WALL
1528.0000 m3 25.0000 25.0000 14.5700 26.0000

38,200.00 38,200.00 22,262.96 39,728.00
52 ST. REINF. BAR FOR BRIDGE

84330.0000 kg 1.1000 1.0000 1.1600 1.1000
92,763.00 84,330.00 97,822.80 92,763.00

53 ST. REINF. BAR FOR RETAINING WALL
25300.0000 kg 1.1000 1.0000 1.1600 1.1000

27,830.00 25,300.00 29,348.00 27,830.00
54 CONC. CLASS 28 FOR RETAINING WALL

565.0000 m3 450.0000 350.0000 341.2500 420.0000
254,250.00 197,750.00 192,806.25 237,300.00

55 CONC. CLASS 28 FOR BRIDGE
1015.0000 m3 450.0000 400.0000 341.2500 400.0000

456,750.00 406,000.00 346,368.75 406,000.00
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STRUCTURE
56 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC
1.00 1.00 1.00 1.00

57 SUPERSTRUCTURE BRIDGE NO. 510/1
L.S.

1,061,000.00 1,280,000.00 1,219,050.00 1,174,000.00
58 BRIDGE RAILING TYPE BP - SUPERSTR.

190.0000 m 150.0000 180.0000 119.7500 132.0000
28,500.00 34,200.00 22,752.50 25,080.00

59  PEDESTRAIN BARRIER
190.0000 m 300.0000 150.0000 204.7500 180.0000

57,000.00 28,500.00 38,902.50 34,200.00
SURFACING

60 CRUSHED SURFACING BASE COURSE
10564.0000 t 12.5000 12.0000 17.0000 14.0000

132,050.00 126,768.00 179,588.00 147,896.00
LIQUID ASPHALT

61 ASPHALT FOR TACK COAT
45.1000 t 300.0000 300.0000 290.0000 300.0000

13,530.00 13,530.00 13,079.00 13,530.00
62 ANTI-STRIPPING ADDITIVE

EST.
12,040.00 12,040.00 12,040.00 12,040.00

CEMENT CONCRETE PAVEMENT
63 CEMENT CONC. PAVEMENT

330.0000 m2 60.0000 45.0000 57.7500 56.0000
19,800.00 14,850.00 19,057.50 18,480.00

64 CEMENT CONC. APPROACH 3 DAY
26.0000 m2 40.0000 75.0000 31.5000 89.0000

1,040.00 1,950.00 819.00 2,314.00
65 BRIDGE APPROACH SLAB

374.0000 m2 214.0000 80.0000 131.2500 175.0000
80,036.00 29,920.00 49,087.50 65,450.00
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ASPHALT CONCRETE PAVEMENT
66 CRACK SEALING

EST.
2,500.00 2,500.00 2,500.00 2,500.00

67 PLANING BITUMINOUS PAVEMENT
5730.0000 m2 3.9000 3.0000 2.7000 3.0000

22,347.00 17,190.00 15,471.00 17,190.00
68 ASPHALT CONC. FOR PAVEMENT REPAIR

99.0000 t 35.0000 90.0000 68.2500 67.0000
3,465.00 8,910.00 6,756.75 6,633.00

69 ASPHALT CONC. PAVEMENT CL. A PG 58-22
23836.0000 t 38.0000 36.0000 34.5500 35.0000

905,768.00 858,096.00 823,533.80 834,260.00
70 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC
22,948.00 22,948.00 22,948.00 22,948.00

71 COMPACTION PRICE ADJUSTMENT
CALC

11,710.00 11,710.00 11,710.00 11,710.00
EROSION CONTROL AND PLANTING

72 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.0000 0.0000

0.00 0.00 0.00 0.00
73 TOPSOIL TYPE C

2142.0000 m3 10.0000 15.0000 35.0000 22.0000
21,420.00 32,130.00 74,970.00 47,124.00

74 SEEDING, FERTILIZING, AND MULCHING
5.4800 ha 2,500.0000 2,200.0000 3,500.0000 2,100.0000

13,700.00 12,056.00 19,180.00 11,508.00
75 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST.
8,800.00 8,800.00 8,800.00 8,800.00

76  STRAW BALE
1474.0000 EACH 8.0000 25.0000 11.5500 15.0000

11,792.00 36,850.00 17,024.70 22,110.00
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EROSION CONTROL AND PLANTING
77  TEMPORARY CATCH BASIN

2.0000 EACH 1,000.0000 1,000.0000 1,000.0000 1,000.0000
2,000.00 2,000.00 2,000.00 2,000.00

78  TEMPORARY DRAIN PIPE 300 MM DIA.
56.0000 m 10.0000 70.0000 58.2300 58.0000

560.00 3,920.00 3,260.88 3,248.00
79  QUARRY SPALLS FOR CONSTRUCTION ENTRANCE

975.0000 TON 30.0000 25.0000 14.0000 21.0000
29,250.00 24,375.00 13,650.00 20,475.00

80  SPCC LEAD
340.0000 HR 35.0000 20.0000 5.0000 44.0000

11,900.00 6,800.00 1,700.00 14,960.00
81  EROSION CONTROL LEAD

340.0000 HR 30.0000 20.0000 5.0000 52.0000
10,200.00 6,800.00 1,700.00 17,680.00

82  SPILL PREVENTION PLAN
L.S.

1,000.00 2,000.00 500.00 2,500.00
83  WATER POLLUTION PREVENTION PLAN

L.S.
1,500.00 2,000.00 500.00 3,500.00

TRAFFIC
84 CEMENT CONC. BARRIER CURB AND GUTTER

455.0000 m 32.0000 27.0000 40.4300 35.0000
14,560.00 12,285.00 18,395.65 15,925.00

85 CEMENT CONC. BARRIER CURB
990.0000 m 25.0000 21.0000 36.7500 28.0000

24,750.00 20,790.00 36,382.50 27,720.00
86 SINGLE FACED MOUNTABLE CEMENT CONC. CURB

82.0000 m 22.0000 25.0000 38.8500 34.0000
1,804.00 2,050.00 3,185.70 2,788.00

87 EXTRUDED CURB
491.0000 m 8.0000 12.0000 12.6000 7.0000

3,928.00 5,892.00 6,186.60 3,437.00
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TRAFFIC
88 BEAM GUARDRAIL TYPE 1

10.0000 m 60.0000 45.0000 43.4200 42.0000
600.00 450.00 434.20 420.00

89 BEAM GUARDRAIL TRANSITION SECTION TYPE 1
2.0000 EACH 1,100.0000 1,300.0000 1,312.5000 1,300.0000

2,200.00 2,600.00 2,625.00 2,600.00
90 BEAM GUARDRAIL FLARED TERMINAL

5.0000 EACH 1,800.0000 2,000.0000 1,995.0000 2,000.0000
9,000.00 10,000.00 9,975.00 10,000.00

91 BEAM GUARDRAIL ANCHOR TYPE 4
3.0000 EACH 375.0000 500.0000 509.2500 500.0000

1,125.00 1,500.00 1,527.75 1,500.00
92 REMOVING AND RESETTING BEAM GUARDRAIL

92.0000 m 20.0000 40.0000 39.2700 40.0000
1,840.00 3,680.00 3,612.84 3,680.00

93 SINGLE SLOPE CONC. BARRIER
155.0000 m 150.0000 24.0000 241.5000 220.0000

23,250.00 3,720.00 37,432.50 34,100.00
94 TEMPORARY CONC. BARRIER

1978.0000 m 36.0000 40.0000 36.1700 35.0000
71,208.00 79,120.00 71,544.26 69,230.00

95 TEMPORARY IMPACT ATTENUATOR
7.0000 EACH 4,000.0000 7,000.0000 5,775.0000 5,600.0000

28,000.00 49,000.00 40,425.00 39,200.00
96 REPAIR IMPACT ATTENUATOR

EST.
2,000.00 2,000.00 2,000.00 2,000.00

97 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 5,200.0000 20,000.0000 18,900.0000 22,000.0000

10,400.00 40,000.00 37,800.00 44,000.00
98 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

240.0000 HR 30.0000 34.0000 66.0000 32.0000
7,200.00 8,160.00 15,840.00 7,680.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 97C528 REVISION NO : 1 BIDS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSION NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 510
SR 5 OVERCROSSING

97C528

GUY F. ATKINSON CONSTRUCTION CECCANTI,  INC. WILDER CONSTRUCTION COMPANY
600 NACHES AVE SW #120 15411 SPANAWAY LOOP RD 3200 113TH AVE SW
98055-2267 98387-

PROJECT : RENTON   WA  980570940 SPANAWAY   WA  983870039 OLYMPIA   WA  985129160

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

11/10/1999
14:52

DOT_RGGB05

 IM-HP-1998(012)

TRAFFIC
99 FLEXIBLE GUIDE POST

165.0000 EACH 25.0000 25.0000 23.1000 20.0000
4,125.00 4,125.00 3,811.50 3,300.00

100 PAINT STRIPE
11730.0000 m 0.3500 0.5500 0.5300 0.5000

4,105.50 6,451.50 6,216.90 5,865.00
101  TEMPORARY PAINT STRIPE

5746.0000 m 0.5000 2.0000 1.9400 2.0000
2,873.00 11,492.00 11,147.24 11,492.00

102  REMOVABLE PREFORMED TAPE
240.0000 m 5.5800 12.0000 12.6000 12.0000

1,339.20 2,880.00 3,024.00 2,880.00
103  DURABLE LANE STRIPE

5800.0000 m 2.5000 3.0000 3.0500 3.0000
14,500.00 17,400.00 17,690.00 17,400.00

104 PLASTIC DRAINAGE MARKING
22.0000 EACH 10.0000 20.0000 19.9500 20.0000

220.00 440.00 438.90 440.00
105  PLASTIC JUNCTION BOX MARKING

97.0000 EACH 15.0000 15.0000 15.7500 15.0000
1,455.00 1,455.00 1,527.75 1,455.00

106 PAINTED GORE STRIPE
1690.0000 m 0.5000 1.0000 0.8400 1.0000

845.00 1,690.00 1,419.60 1,690.00
107  DURABLE GORE STRIPE

1090.0000 m 4.2500 14.0000 12.6000 12.0000
4,632.50 15,260.00 13,734.00 13,080.00

108 PLASTIC SKIP GORE STRIPE
40.0000 m 2.0000 12.0000 12.6000 12.0000

80.00 480.00 504.00 480.00
109  DURABLE DROP LANE STRIPE

342.0000 m 2.2500 10.0000 10.5000 11.0000
769.50 3,420.00 3,591.00 3,762.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 97C528 REVISION NO : 1 BIDS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSION NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 510
SR 5 OVERCROSSING

97C528

GUY F. ATKINSON CONSTRUCTION CECCANTI,  INC. WILDER CONSTRUCTION COMPANY
600 NACHES AVE SW #120 15411 SPANAWAY LOOP RD 3200 113TH AVE SW
98055-2267 98387-

PROJECT : RENTON   WA  980570940 SPANAWAY   WA  983870039 OLYMPIA   WA  985129160

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

11/10/1999
14:52

DOT_RGGB05

 IM-HP-1998(012)

TRAFFIC
110 PLASTIC CROSSWALK STRIPE

151.0000 m2 10.0000 26.0000 27.3000 27.0000
1,510.00 3,926.00 4,122.30 4,077.00

111 PLASTIC STOP BAR
123.0000 m 10.0000 15.0000 15.7500 16.0000

1,230.00 1,845.00 1,937.25 1,968.00
112 PLASTIC TRAFFIC ARROW

51.0000 EACH 45.0000 80.0000 78.7500 76.0000
2,295.00 4,080.00 4,016.25 3,876.00

113  DURABLE TRAFFIC ARROW
11.0000 EACH 40.0000 200.0000 194.2500 190.0000

440.00 2,200.00 2,136.75 2,090.00
114  TEMPORARY PAINTED TRAFFIC ARROW

6.0000 EACH 15.0000 60.0000 57.7500 56.0000
90.00 360.00 346.50 336.00

115 PLASTIC TRAFFIC LETTER
32.0000 EACH 30.0000 60.0000 52.5000 51.0000

960.00 1,920.00 1,680.00 1,632.00
116  DURABLE TRAFFIC LETTER

16.0000 EACH 25.0000 60.0000 63.0000 61.0000
400.00 960.00 1,008.00 976.00

117  PAINTED BICYCLE LANE SYMBOL
10.0000 EACH 20.0000 100.0000 89.2500 87.0000

200.00 1,000.00 892.50 870.00
118 RAISED PAVEMENT MARKER TYPE 1

6.6000 HUND 155.0000 300.0000 262.5000 254.0000
1,023.00 1,980.00 1,732.50 1,676.40

119 RAISED PAVEMENT MARKER TYPE 2
5.0000 HUND 260.0000 400.0000 367.5000 355.0000

1,300.00 2,000.00 1,837.50 1,775.00
120  TEMPORARY RAISED PAVEMENT MARKER TYPE 1

15.5000 HUND 160.0000 250.0000 252.0000 240.0000
2,480.00 3,875.00 3,906.00 3,720.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 97C528 REVISION NO : 1 BIDS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSION NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 510
SR 5 OVERCROSSING

97C528

GUY F. ATKINSON CONSTRUCTION CECCANTI,  INC. WILDER CONSTRUCTION COMPANY
600 NACHES AVE SW #120 15411 SPANAWAY LOOP RD 3200 113TH AVE SW
98055-2267 98387-

PROJECT : RENTON   WA  980570940 SPANAWAY   WA  983870039 OLYMPIA   WA  985129160

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

11/10/1999
14:52

DOT_RGGB05

 IM-HP-1998(012)

TRAFFIC
121  TEMPORARY RAISED PAVEMENT MARKER TYPE 2

3.5000 HUND 280.0000 350.0000 357.0000 350.0000
980.00 1,225.00 1,249.50 1,225.00

122 PERMANENT SIGNING
L.S.

73,700.00 90,000.00 46,725.00 63,000.00
123 CANTILEVER SIGN STRUCTURE NO. 1

L.S.
38,538.00 55,000.00 39,375.00 37,000.00

124 CANTILEVER SIGN STRUCTURE NO. 2
L.S.

41,805.00 45,000.00 43,050.00 42,000.00
125 TEMPORARY ILLUMINATION SYSTEM 1

L.S.
93,265.00 100,000.00 132,090.00 104,000.00

126 ILLUMINATION SYSTEM SCA 942
L.S.

158,500.00 50,000.00 108,150.00 127,000.00
127 ILLUMINATION SYSTEM SCA 1824

L.S.
72,200.00 40,000.00 84,000.00 71,000.00

128 ILLUMINATION SYSTEM CITY OF LACEY
L.S.

80,700.00 50,000.00 55,650.00 52,000.00
129 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 1

L.S.
108,900.00 45,000.00 81,900.00 70,000.00

130 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 2
L.S.

117,300.00 50,000.00 82,950.00 83,000.00
131 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 3

L.S.
69,500.00 50,000.00 64,050.00 57,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 97C528 REVISION NO : 1 BIDS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSION NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 510
SR 5 OVERCROSSING

97C528

GUY F. ATKINSON CONSTRUCTION CECCANTI,  INC. WILDER CONSTRUCTION COMPANY
600 NACHES AVE SW #120 15411 SPANAWAY LOOP RD 3200 113TH AVE SW
98055-2267 98387-

PROJECT : RENTON   WA  980570940 SPANAWAY   WA  983870039 OLYMPIA   WA  985129160

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

11/10/1999
14:52

DOT_RGGB05

 IM-HP-1998(012)

TRAFFIC
132 TRAFFIC SIGNAL CONTROL SYSTEM NO. 1

L.S.
15,000.00 25,000.00 29,190.00 20,500.00

133 TRAFFIC SIGNAL CONTROL SYSTEM NO. 2
L.S.

18,000.00 25,000.00 35,385.00 26,000.00
134  TEMPORARY SIGNAL DISPLAY AND DETECTION SYSTEM NO. 1

L.S.
48,600.00 35,000.00 52,500.00 40,000.00

135  TEMPORARY SIGNAL DISPLAY AND DETECTION SYSTEM NO. 2
L.S.

44,400.00 35,000.00 52,500.00 38,000.00
136 CONDUIT PIPE 53 MM DIAM.

380.0000 m 40.0000 35.0000 40.9500 36.0000
15,200.00 13,300.00 15,561.00 13,680.00

137 TRAFFIC SAFETY DRUM
300.0000 EACH 60.0000 50.0000 63.0000 55.0000

18,000.00 15,000.00 18,900.00 16,500.00
138 BARRIER DRUM

74.0000 EACH 66.0000 75.0000 52.5000 80.0000
4,884.00 5,550.00 3,885.00 5,920.00

139  TUBULAR MARKER
40.0000 EACH 32.0000 25.0000 42.0000 30.0000

1,280.00 1,000.00 1,680.00 1,200.00
140 SEQUENTIAL ARROW SIGN

1200.0000 HR 5.0000 4.0000 4.2000 6.0000
6,000.00 4,800.00 5,040.00 7,200.00

141 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 5,000.0000 20,000.0000 21,000.0000 16,000.0000

10,000.00 40,000.00 42,000.00 32,000.00
142 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1000.0000 HR 3.0000 6.0000 10.5000 7.0000
3,000.00 6,000.00 10,500.00 7,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 97C528 REVISION NO : 1 BIDS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSION NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 510
SR 5 OVERCROSSING

97C528

GUY F. ATKINSON CONSTRUCTION CECCANTI,  INC. WILDER CONSTRUCTION COMPANY
600 NACHES AVE SW #120 15411 SPANAWAY LOOP RD 3200 113TH AVE SW
98055-2267 98387-

PROJECT : RENTON   WA  980570940 SPANAWAY   WA  983870039 OLYMPIA   WA  985129160

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

11/10/1999
14:52

DOT_RGGB05

 IM-HP-1998(012)

TRAFFIC
143 TYPE III BARRICADE

12.0000 EACH 190.0000 150.0000 105.0000 150.0000
2,280.00 1,800.00 1,260.00 1,800.00

144 TEMPORARY TRAFFIC CONTROL DEVICES
L.S.

6,400.00 22,000.00 24,832.50 24,000.00
145 TRAFFIC CONTROL LABOR

720.0000 HR 25.0000 34.0000 36.3000 45.0000
18,000.00 24,480.00 26,136.00 32,400.00

146 TRAFFIC CONTROL SUPERVISOR
360.0000 HR 30.0000 40.0000 39.6000 48.0000

10,800.00 14,400.00 14,256.00 17,280.00
147 CONSTRUCTION SIGNS CLASS A

91.8000 m2 97.0000 140.0000 170.5000 155.0000
8,904.60 12,852.00 15,651.90 14,229.00

OTHER ITEMS
148 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2861.0000 m3 9.5000 7.0000 1.0000 5.0000
27,179.50 20,027.00 2,861.00 14,305.00

149 SHORING OR EXTRA EXCAVATION CLASS B
1751.0000 m2 8.0000 2.0000 1.0000 1.0000

14,008.00 3,502.00 1,751.00 1,751.00
150 CONTROLLED DENSITY FILL

20.0000 m3 30.0000 75.0000 1.0000 80.0000
600.00 1,500.00 20.00 1,600.00

151 WATER
211.0000 m3 5.0000 20.0000 100.0000 10.0000

1,055.00 4,220.00 21,100.00 2,110.00
152 PLUGGING EXISTING PIPE

1.0000 EACH 50.0000 450.0000 500.0000 450.0000
50.00 450.00 500.00 450.00

153  STRUCTURE SURVEYING
L.S.

25,000.00 30,000.00 36,025.00 45,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 97C528 REVISION NO : 1 BIDS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSION NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 510
SR 5 OVERCROSSING

97C528

GUY F. ATKINSON CONSTRUCTION CECCANTI,  INC. WILDER CONSTRUCTION COMPANY
600 NACHES AVE SW #120 15411 SPANAWAY LOOP RD 3200 113TH AVE SW
98055-2267 98387-

PROJECT : RENTON   WA  980570940 SPANAWAY   WA  983870039 OLYMPIA   WA  985129160

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

11/10/1999
14:52

DOT_RGGB05

 IM-HP-1998(012)

OTHER ITEMS
154 MONUMENT CASE AND COVER

2.0000 EACH 200.0000 300.0000 600.0000 320.0000
400.00 600.00 1,200.00 640.00

155 CEMENT CONC. SIDEWALK
2034.0000 m2 24.0000 23.0000 31.4600 26.0000

48,816.00 46,782.00 63,989.64 52,884.00
156 REDIRECTIONAL LAND FORM

780.0000 m3 5.5000 6.0000 31.9500 5.0000
4,290.00 4,680.00 24,921.00 3,900.00

157  PEDESTRIAN RAIL
25.0000 m 170.0000 500.0000 1,282.0000 500.0000

4,250.00 12,500.00 32,050.00 12,500.00
158 CHAIN LINK FENCE TYPE 3

1521.0000 m 30.0000 30.0000 30.1900 30.0000
45,630.00 45,630.00 45,918.99 45,630.00

159 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
20.0000 EACH 150.0000 175.0000 168.0000 200.0000

3,000.00 3,500.00 3,360.00 4,000.00
160  TREE PROTECTION FENCE

EST.
2,500.00 2,500.00 2,500.00 2,500.00

161  RAISED TRAFFIC ISLAND
309.0000 m2 60.0000 50.0000 95.1500 100.0000

18,540.00 15,450.00 29,401.35 30,900.00
162  END SIDEWALK RAMP

2.0000 EACH 300.0000 200.0000 525.0000 200.0000
600.00 400.00 1,050.00 400.00

163 ADJUST MANHOLE
2.0000 EACH 300.0000 500.0000 300.0000 250.0000

600.00 1,000.00 600.00 500.00
164  CLEANING EXISTING DRAINAGE STRUCTURE

EST.
7,000.00 7,000.00 7,000.00 7,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 97C528 REVISION NO : 1 BIDS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSION NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 510
SR 5 OVERCROSSING

97C528

GUY F. ATKINSON CONSTRUCTION CECCANTI,  INC. WILDER CONSTRUCTION COMPANY
600 NACHES AVE SW #120 15411 SPANAWAY LOOP RD 3200 113TH AVE SW
98055-2267 98387-

PROJECT : RENTON   WA  980570940 SPANAWAY   WA  983870039 OLYMPIA   WA  985129160

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

11/10/1999
14:52

DOT_RGGB05

 IM-HP-1998(012)

OTHER ITEMS
165 ADJUST VALVE BOX

11.0000 EACH 50.0000 200.0000 200.0000 250.0000
550.00 2,200.00 2,200.00 2,750.00

166 TRAINING
500.0000 HR 2.0000 1.0000 25.0000 1.0000

1,000.00 500.00 12,500.00 500.00
167 ROADSIDE CLEANUP

EST.
10,000.00 10,000.00 10,000.00 10,000.00

168 TRIMMING AND CLEANUP
L.S.

10,000.00 15,000.00 14,000.00 10,000.00
169  EXCAV. AND PLACING UTILITY VAULT TYPE 712

2.0000 EACH 2,000.0000 5,000.0000 6,825.0000 5,700.0000
4,000.00 10,000.00 13,650.00 11,400.00

170  EXCAV. AND PLACING UTILITY VAULT TYPE 262TA
2.0000 EACH 1,500.0000 2,500.0000 2,310.0000 2,200.0000

3,000.00 5,000.00 4,620.00 4,400.00
171  EXCAV. AND PLACING UTILITY VAULT TYPE 233

2.0000 EACH 1,500.0000 1,000.0000 1,575.0000 1,300.0000
3,000.00 2,000.00 3,150.00 2,600.00

172  EXCAV. AND PLACING JUNCTION BOX TYPE 1
4.0000 EACH 350.0000 325.0000 262.5000 300.0000

1,400.00 1,300.00 1,050.00 1,200.00
173  UTILITY TRENCH/SAND/BACKFILL

L.S.
14,400.00 30,000.00 8,400.00 18,000.00

174  SCHEDULE 40 CONDUIT 103 MM DIAM.
956.0000 m 3.0000 32.0000 16.8000 13.0000

2,868.00 30,592.00 16,060.80 12,428.00
175  SCHEDULE 80 CONDUIT 103MM DIAM.

478.0000 m 5.5000 33.0000 24.1500 21.0000
2,629.00 15,774.00 11,543.70 10,038.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 97C528 REVISION NO : 1 BIDS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSION NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 510
SR 5 OVERCROSSING

97C528

GUY F. ATKINSON CONSTRUCTION CECCANTI,  INC. WILDER CONSTRUCTION COMPANY
600 NACHES AVE SW #120 15411 SPANAWAY LOOP RD 3200 113TH AVE SW
98055-2267 98387-

PROJECT : RENTON   WA  980570940 SPANAWAY   WA  983870039 OLYMPIA   WA  985129160

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

11/10/1999
14:52

DOT_RGGB05

 IM-HP-1998(012)

OTHER ITEMS
176  SCHEDULE 80 CONDUIT 152MM DIAM.

478.0000 m 12.0000 70.0000 34.6500 26.0000
5,736.00 33,460.00 16,562.70 12,428.00

177 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST.

1,000.00 1,000.00 1,000.00 1,000.00
178 CREDIT/DEBITS - MINOR CHANGES

CALC
-1.00 -1.00 -1.00 -1.00

179 TEMPORARY GEOSYNTHETIC RETAINING WALL
140.0000 m2 90.0000 100.0000 139.5300 150.0000

12,600.00 14,000.00 19,534.20 21,000.00
180  MASONRY CONC. MODULAR BLOCK RETAINING WALL

130.0000 m2 175.0000 150.0000 150.9600 170.0000
22,750.00 19,500.00 19,624.80 22,100.00

CONTRACT TOTAL $6,525,846.60 $6,597,889.40 $6,601,677.41 $6,752,070.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 97C528 REVISION NO : 1 BIDS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSION NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE : SR 510
SR 5 OVERCROSSING

97C528

QUIGG BROS., INC. GOODFELLOW BROS., INC. MKB CONSTRUCTORS
819 W STATE ST 22035 SE WAX RD STE 14 3647 STONEWAY NORTH
98520-5934 98038-8543 PO BOX 31449

PROJECT : ABERDEEN   WA  985200281 MAPLE VALLEY   WA  980381419 SEATTLE   WA  981031450

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100137

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
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PREPARATION
1 MOBILIZATION

L.S.
594,980.00 600,000.00 900,000.00 740,000.00

2 CLEARING AND GRUBBING
7.8200 ha 7,500.0000 13,500.0000 2,500.0000 4,000.0000

58,650.00 105,570.00 19,550.00 31,280.00
3 REMOVING DRAINAGE STRUCTURE

13.0000 EACH 350.0000 1,050.0000 150.0000 400.0000
4,550.00 13,650.00 1,950.00 5,200.00

4  REMOVING PORTION OF EXISTING RETAINING WALL
L.S.

850.00 10,000.00 4,000.00 3,000.00
5 REMOVING EXISTING STRUCTURE BR. NO. 510/1

L.S.
130,000.00 250,000.00 75,000.00 150,000.00

6 REMOVING CEMENT CONC. SIDEWALK
55.0000 m2 6.0000 5.0000 10.0000 15.0000

330.00 275.00 550.00 825.00
7 REMOVING CEMENT CONC. CURB AND GUTTER

10.0000 m 20.0000 25.0000 12.0000 12.0000
200.00 250.00 120.00 120.00

8 REMOVING CEMENT CONC. CURB
16.0000 m 20.0000 15.0000 12.0000 12.0000

320.00 240.00 192.00 192.00
9 REMOVING ASPHALT CONC. PAVEMENT

9235.0000 m2 2.5000 3.5000 2.5000 4.0000
23,087.50 32,322.50 23,087.50 36,940.00

10 REMOVING GUARDRAIL ANCHOR
8.0000 EACH 150.0000 175.0000 200.0000 175.0000

1,200.00 1,400.00 1,600.00 1,400.00
11 REMOVING GUARDRAIL

384.0000 m 6.0000 7.0000 11.0000 8.0000
2,304.00 2,688.00 4,224.00 3,072.00
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PREPARATION
12 REMOVING PAINT STRIPE

800.0000 m 1.0000 2.3000 1.5000 4.0000
800.00 1,840.00 1,200.00 3,200.00

13  REMOVING DURABLE STRIPE
4000.0000 m 2.2500 3.5000 2.5000 3.0000

9,000.00 14,000.00 10,000.00 12,000.00
14 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S.
2,500.00 10,000.00 1,500.00 25,000.00

15 REMOVING WIRE FENCE
120.0000 m 7.0000 5.0000 15.0000 12.0000

840.00 600.00 1,800.00 1,440.00
16  REMOVING CONCRETE SLOPE PROTECTION

230.0000 m2 10.0000 14.6000 20.0000 14.0000
2,300.00 3,358.00 4,600.00 3,220.00

GRADING
17 ROADWAY EXCAVATION INCL. HAUL

30830.0000 m3 7.0000 6.5000 6.0000 8.0000
215,810.00 200,395.00 184,980.00 246,640.00

18 ROADWAY EXCAVATION INCL. HAUL - AREA A
3360.0000 m3 8.0000 10.0000 9.0000 8.0000

26,880.00 33,600.00 30,240.00 26,880.00
19 DELETED ITEM

0.0100 EACH 0.0001 0.0000 0.0000 0.0000
0.00 0.00 0.00 0.00

20 PAVEMENT REPAIR EXCAVATION INCL. HAUL
137.0000 m2 13.0000 25.0000 10.0000 20.0000

1,781.00 3,425.00 1,370.00 2,740.00
21 GRAVEL BORROW INCL. HAUL

2210.0000 t 12.0000 10.0000 7.0000 10.0000
26,520.00 22,100.00 15,470.00 22,100.00

22 EMBANKMENT COMPACTION
29110.0000 m3 1.3000 1.5000 1.0000 2.0000

37,843.00 43,665.00 29,110.00 58,220.00
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DRAINAGE
23 DITCH EXCAVATION INCL. HAUL

1527.0000 m3 6.5000 10.0000 10.0000 12.0000
9,925.50 15,270.00 15,270.00 18,324.00

24 GRATE INLET TYPE 2
23.0000 EACH 1,500.0000 2,000.0000 2,200.0000 1,250.0000

34,500.00 46,000.00 50,600.00 28,750.00
25  CURB INLET

2.0000 EACH 1,000.0000 750.0000 1,200.0000 350.0000
2,000.00 1,500.00 2,400.00 700.00

26 QUARRY SPALLS
61.0000 t 30.0000 50.0000 40.0000 55.0000

1,830.00 3,050.00 2,440.00 3,355.00
27 UNDERDRAIN PIPE 150 MM DIAM.

95.0000 m 30.0000 18.0000 55.0000 60.0000
2,850.00 1,710.00 5,225.00 5,700.00

28 DRAIN PIPE 200 MM DIAM.
250.0000 m 80.0000 16.0000 50.0000 62.0000

20,000.00 4,000.00 12,500.00 15,500.00
29 DRAIN PIPE 300 MM DIAM.

102.0000 m 45.0000 38.0000 55.0000 66.0000
4,590.00 3,876.00 5,610.00 6,732.00

30 SCHEDULE A CULV. PIPE 300 MM DIAM.
8.0000 m 55.0000 45.0000 85.0000 66.0000

440.00 360.00 680.00 528.00
31 SCHEDULE A CULV. PIPE 450 MM DIAM.

82.0000 m 65.0000 58.0000 90.0000 80.0000
5,330.00 4,756.00 7,380.00 6,560.00

32  RELAY ALUMINUM WET VAULT 1500 MM DIAM.
9.0000 m 500.0000 200.0000 400.0000 85.0000

4,500.00 1,800.00 3,600.00 765.00
33 CL. IV REINF. CONC. CULV. PIPE 300 MM DIAM.

21.0000 m 75.0000 75.0000 150.0000 135.0000
1,575.00 1,575.00 3,150.00 2,835.00
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DRAINAGE
34 CL. IV REINF. CONC. CULV. PIPE 450 MM DIAM.

25.0000 m 110.0000 115.0000 175.0000 165.0000
2,750.00 2,875.00 4,375.00 4,125.00

STORM SEWER
35 CATCH BASIN TYPE 1

4.0000 EACH 1,500.0000 1,050.0000 1,500.0000 900.0000
6,000.00 4,200.00 6,000.00 3,600.00

36  MODIFIED CATCH BASIN TYPE 1
3.0000 EACH 2,000.0000 1,075.0000 1,800.0000 1,000.0000

6,000.00 3,225.00 5,400.00 3,000.00
37 CATCH BASIN TYPE 2 1200 MM DIAM.

14.0000 EACH 1,500.0000 1,800.0000 2,200.0000 2,000.0000
21,000.00 25,200.00 30,800.00 28,000.00

38  MODIFIED CATCH BASIN TYPE 2 - 1200 MM DIAM.
1.0000 EACH 2,000.0000 1,850.0000 2,500.0000 2,000.0000

2,000.00 1,850.00 2,500.00 2,000.00
39 CATCH BASIN TYPE 2 1350 MM DIAM.

1.0000 EACH 1,800.0000 3,000.0000 3,000.0000 2,200.0000
1,800.00 3,000.00 3,000.00 2,200.00

40 TESTING STORM SEWER PIPE
1239.1000 m 3.0000 4.0000 3.0000 6.0000

3,717.30 4,956.40 3,717.30 7,434.60
41 PLAIN CONC. STORM SEWER PIPE 200 MM DIAM.

57.0000 m 60.0000 60.0000 100.0000 75.0000
3,420.00 3,420.00 5,700.00 4,275.00

42 PLAIN CONC. STORM SEWER PIPE 300 MM DIAM.
533.0000 m 60.0000 65.0000 105.0000 80.0000

31,980.00 34,645.00 55,965.00 42,640.00
43 PLAIN CONC. STORM SEWER PIPE 450 MM DIAM.

165.0000 m 85.0000 65.0000 145.0000 95.0000
14,025.00 10,725.00 23,925.00 15,675.00

44 CL. IV REINF. CONC. STORM SEWER PIPE 300 MM DIAM.
60.0000 m 105.0000 75.0000 110.0000 85.0000

6,300.00 4,500.00 6,600.00 5,100.00
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STORM SEWER
45 CL. IV REINF. CONC. STORM SEWER PIPE 450 MM DIAM.

3.0000 m 115.0000 190.0000 175.0000 95.0000
345.00 570.00 525.00 285.00

46 CL. IV REINF. CONC. STORM SEWER PIPE 600 MM DIAM.
421.1000 m 135.0000 110.0000 110.0000 110.0000

56,848.50 46,321.00 46,321.00 46,321.00
STRUCTURE

47 STRUCTURE EXCAVATION CLASS A INCL. HAUL
2630.0000 m3 20.0000 20.0000 12.0000 18.0000

52,600.00 52,600.00 31,560.00 47,340.00
48 SHORING OR EXTRA EXCAVATION CL. A BR. NO. 510/1

L.S.
63,000.00 63,000.00 75,000.00 10,000.00

49 SHORING OR EXTRA EXCAVATION CL. A RETAINING WALL
L.S.

32,000.00 26,000.00 75,000.00 10,000.00
50 SHORING OR EXTRA EXCAVATION CL. A CANTILEVER #2

L.S.
4,800.00 3,500.00 25,000.00 5,000.00

51 GRAVEL BACKFILL FOR WALL
1528.0000 m3 25.0000 26.0000 32.0000 28.0000

38,200.00 39,728.00 48,896.00 42,784.00
52 ST. REINF. BAR FOR BRIDGE

84330.0000 kg 1.1000 1.0500 1.0000 0.8500
92,763.00 88,546.50 84,330.00 71,680.50

53 ST. REINF. BAR FOR RETAINING WALL
25300.0000 kg 1.1000 1.0800 1.0000 0.9500

27,830.00 27,324.00 25,300.00 24,035.00
54 CONC. CLASS 28 FOR RETAINING WALL

565.0000 m3 450.0000 500.0000 500.0000 450.0000
254,250.00 282,500.00 282,500.00 254,250.00

55 CONC. CLASS 28 FOR BRIDGE
1015.0000 m3 450.0000 450.0000 450.0000 500.0000

456,750.00 456,750.00 456,750.00 507,500.00
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STRUCTURE
56 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC
1.00 1.00 1.00 1.00

57 SUPERSTRUCTURE BRIDGE NO. 510/1
L.S.

1,061,000.00 1,100,000.00 1,150,000.00 1,579,961.00
58 BRIDGE RAILING TYPE BP - SUPERSTR.

190.0000 m 150.0000 160.0000 165.0000 165.0000
28,500.00 30,400.00 31,350.00 31,350.00

59  PEDESTRAIN BARRIER
190.0000 m 300.0000 240.0000 130.0000 170.0000

57,000.00 45,600.00 24,700.00 32,300.00
SURFACING

60 CRUSHED SURFACING BASE COURSE
10564.0000 t 12.5000 15.0000 25.0000 12.0000

132,050.00 158,460.00 264,100.00 126,768.00
LIQUID ASPHALT

61 ASPHALT FOR TACK COAT
45.1000 t 300.0000 300.0000 250.0000 285.0000

13,530.00 13,530.00 11,275.00 12,853.50
62 ANTI-STRIPPING ADDITIVE

EST.
12,040.00 12,040.00 12,040.00 12,040.00

CEMENT CONCRETE PAVEMENT
63 CEMENT CONC. PAVEMENT

330.0000 m2 60.0000 45.0000 43.0000 45.0000
19,800.00 14,850.00 14,190.00 14,850.00

64 CEMENT CONC. APPROACH 3 DAY
26.0000 m2 40.0000 30.0000 65.0000 42.0000

1,040.00 780.00 1,690.00 1,092.00
65 BRIDGE APPROACH SLAB

374.0000 m2 214.0000 190.0000 100.0000 140.0000
80,036.00 71,060.00 37,400.00 52,360.00
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ASPHALT CONCRETE PAVEMENT
66 CRACK SEALING

EST.
2,500.00 2,500.00 2,500.00 2,500.00

67 PLANING BITUMINOUS PAVEMENT
5730.0000 m2 3.9000 5.5000 3.5000 3.0000

22,347.00 31,515.00 20,055.00 17,190.00
68 ASPHALT CONC. FOR PAVEMENT REPAIR

99.0000 t 35.0000 75.0000 70.0000 75.0000
3,465.00 7,425.00 6,930.00 7,425.00

69 ASPHALT CONC. PAVEMENT CL. A PG 58-22
23836.0000 t 38.0000 35.0000 30.0000 38.0000

905,768.00 834,260.00 715,080.00 905,768.00
70 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC
22,948.00 22,948.00 22,948.00 22,948.00

71 COMPACTION PRICE ADJUSTMENT
CALC

11,710.00 11,710.00 11,710.00 11,710.00
EROSION CONTROL AND PLANTING

72 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.0000 0.0000

0.00 0.00 0.00 0.00
73 TOPSOIL TYPE C

2142.0000 m3 10.0000 15.0000 30.0000 35.0000
21,420.00 32,130.00 64,260.00 74,970.00

74 SEEDING, FERTILIZING, AND MULCHING
5.4800 ha 2,500.0000 2,100.0000 2,500.0000 2,600.0000

13,700.00 11,508.00 13,700.00 14,248.00
75 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST.
8,800.00 8,800.00 8,800.00 8,800.00

76  STRAW BALE
1474.0000 EACH 8.0000 15.0000 11.0000 15.0000

11,792.00 22,110.00 16,214.00 22,110.00
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EROSION CONTROL AND PLANTING
77  TEMPORARY CATCH BASIN

2.0000 EACH 1,000.0000 1,000.0000 2,000.0000 1,000.0000
2,000.00 2,000.00 4,000.00 2,000.00

78  TEMPORARY DRAIN PIPE 300 MM DIA.
56.0000 m 10.0000 68.0000 40.0000 25.0000

560.00 3,808.00 2,240.00 1,400.00
79  QUARRY SPALLS FOR CONSTRUCTION ENTRANCE

975.0000 TON 30.0000 25.0000 40.0000 35.0000
29,250.00 24,375.00 39,000.00 34,125.00

80  SPCC LEAD
340.0000 HR 35.0000 40.0000 50.0000 50.0000

11,900.00 13,600.00 17,000.00 17,000.00
81  EROSION CONTROL LEAD

340.0000 HR 30.0000 48.0000 50.0000 50.0000
10,200.00 16,320.00 17,000.00 17,000.00

82  SPILL PREVENTION PLAN
L.S.

1,000.00 2,300.00 1,000.00 3,000.00
83  WATER POLLUTION PREVENTION PLAN

L.S.
1,500.00 2,300.00 1,000.00 5,000.00

TRAFFIC
84 CEMENT CONC. BARRIER CURB AND GUTTER

455.0000 m 32.0000 39.0000 30.0000 35.0000
14,560.00 17,745.00 13,650.00 15,925.00

85 CEMENT CONC. BARRIER CURB
990.0000 m 25.0000 35.0000 25.0000 30.0000

24,750.00 34,650.00 24,750.00 29,700.00
86 SINGLE FACED MOUNTABLE CEMENT CONC. CURB

82.0000 m 22.0000 37.0000 31.0000 35.0000
1,804.00 3,034.00 2,542.00 2,870.00

87 EXTRUDED CURB
491.0000 m 8.0000 12.0000 13.0000 15.0000

3,928.00 5,892.00 6,383.00 7,365.00
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TRAFFIC
88 BEAM GUARDRAIL TYPE 1

10.0000 m 60.0000 41.5000 130.0000 45.0000
600.00 415.00 1,300.00 450.00

89 BEAM GUARDRAIL TRANSITION SECTION TYPE 1
2.0000 EACH 1,100.0000 1,250.0000 250.0000 1,500.0000

2,200.00 2,500.00 500.00 3,000.00
90 BEAM GUARDRAIL FLARED TERMINAL

5.0000 EACH 1,800.0000 1,900.0000 500.0000 2,500.0000
9,000.00 9,500.00 2,500.00 12,500.00

91 BEAM GUARDRAIL ANCHOR TYPE 4
3.0000 EACH 375.0000 485.0000 250.0000 600.0000

1,125.00 1,455.00 750.00 1,800.00
92 REMOVING AND RESETTING BEAM GUARDRAIL

92.0000 m 20.0000 38.0000 70.0000 45.0000
1,840.00 3,496.00 6,440.00 4,140.00

93 SINGLE SLOPE CONC. BARRIER
155.0000 m 150.0000 215.0000 88.0000 125.0000

23,250.00 33,325.00 13,640.00 19,375.00
94 TEMPORARY CONC. BARRIER

1978.0000 m 36.0000 35.0000 35.0000 40.0000
71,208.00 69,230.00 69,230.00 79,120.00

95 TEMPORARY IMPACT ATTENUATOR
7.0000 EACH 4,000.0000 6,000.0000 2,700.0000 6,500.0000

28,000.00 42,000.00 18,900.00 45,500.00
96 REPAIR IMPACT ATTENUATOR

EST.
2,000.00 2,000.00 2,000.00 2,000.00

97 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 5,200.0000 20,000.0000 20,000.0000 25,000.0000

10,400.00 40,000.00 40,000.00 50,000.00
98 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

240.0000 HR 30.0000 60.0000 35.0000 35.0000
7,200.00 14,400.00 8,400.00 8,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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98520-5934 98038-8543 PO BOX 31449

PROJECT : ABERDEEN   WA  985200281 MAPLE VALLEY   WA  980381419 SEATTLE   WA  981031450

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100137
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DATE:
TIME:

11/10/1999
14:52

DOT_RGGB05

 IM-HP-1998(012)

TRAFFIC
99 FLEXIBLE GUIDE POST

165.0000 EACH 25.0000 22.0000 13.0000 25.0000
4,125.00 3,630.00 2,145.00 4,125.00

100 PAINT STRIPE
11730.0000 m 0.3500 0.6000 0.5000 0.5500

4,105.50 7,038.00 5,865.00 6,451.50
101  TEMPORARY PAINT STRIPE

5746.0000 m 0.5000 0.6000 2.0000 2.0000
2,873.00 3,447.60 11,492.00 11,492.00

102  REMOVABLE PREFORMED TAPE
240.0000 m 5.5800 4.0000 3.5000 13.0000

1,339.20 960.00 840.00 3,120.00
103  DURABLE LANE STRIPE

5800.0000 m 2.5000 0.7500 3.0000 3.0000
14,500.00 4,350.00 17,400.00 17,400.00

104 PLASTIC DRAINAGE MARKING
22.0000 EACH 10.0000 15.0000 20.0000 20.0000

220.00 330.00 440.00 440.00
105  PLASTIC JUNCTION BOX MARKING

97.0000 EACH 15.0000 10.0000 15.0000 18.0000
1,455.00 970.00 1,455.00 1,746.00

106 PAINTED GORE STRIPE
1690.0000 m 0.5000 2.1000 1.0000 1.0000

845.00 3,549.00 1,690.00 1,690.00
107  DURABLE GORE STRIPE

1090.0000 m 4.2500 4.0000 13.0000 13.0000
4,632.50 4,360.00 14,170.00 14,170.00

108 PLASTIC SKIP GORE STRIPE
40.0000 m 2.0000 4.0000 13.0000 13.0000

80.00 160.00 520.00 520.00
109  DURABLE DROP LANE STRIPE

342.0000 m 2.2500 0.7500 10.0000 11.0000
769.50 256.50 3,420.00 3,762.00
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TRAFFIC
110 PLASTIC CROSSWALK STRIPE

151.0000 m2 10.0000 25.0000 28.0000 28.0000
1,510.00 3,775.00 4,228.00 4,228.00

111 PLASTIC STOP BAR
123.0000 m 10.0000 13.2000 16.0000 16.0000

1,230.00 1,623.60 1,968.00 1,968.00
112 PLASTIC TRAFFIC ARROW

51.0000 EACH 45.0000 50.0000 80.0000 100.0000
2,295.00 2,550.00 4,080.00 5,100.00

113  DURABLE TRAFFIC ARROW
11.0000 EACH 40.0000 50.0000 200.0000 200.0000

440.00 550.00 2,200.00 2,200.00
114  TEMPORARY PAINTED TRAFFIC ARROW

6.0000 EACH 15.0000 30.0000 60.0000 65.0000
90.00 180.00 360.00 390.00

115 PLASTIC TRAFFIC LETTER
32.0000 EACH 30.0000 30.0000 50.0000 55.0000

960.00 960.00 1,600.00 1,760.00
116  DURABLE TRAFFIC LETTER

16.0000 EACH 25.0000 30.0000 60.0000 65.0000
400.00 480.00 960.00 1,040.00

117  PAINTED BICYCLE LANE SYMBOL
10.0000 EACH 20.0000 40.0000 90.0000 90.0000

200.00 400.00 900.00 900.00
118 RAISED PAVEMENT MARKER TYPE 1

6.6000 HUND 155.0000 300.0000 250.0000 300.0000
1,023.00 1,980.00 1,650.00 1,980.00

119 RAISED PAVEMENT MARKER TYPE 2
5.0000 HUND 260.0000 300.0000 350.0000 400.0000

1,300.00 1,500.00 1,750.00 2,000.00
120  TEMPORARY RAISED PAVEMENT MARKER TYPE 1

15.5000 HUND 160.0000 300.0000 250.0000 275.0000
2,480.00 4,650.00 3,875.00 4,262.50
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TRAFFIC
121  TEMPORARY RAISED PAVEMENT MARKER TYPE 2

3.5000 HUND 280.0000 300.0000 350.0000 360.0000
980.00 1,050.00 1,225.00 1,260.00

122 PERMANENT SIGNING
L.S.

73,700.00 65,000.00 21,500.00 80,000.00
123 CANTILEVER SIGN STRUCTURE NO. 1

L.S.
38,538.00 35,000.00 38,000.00 60,000.00

124 CANTILEVER SIGN STRUCTURE NO. 2
L.S.

41,805.00 35,000.00 38,000.00 50,000.00
125 TEMPORARY ILLUMINATION SYSTEM 1

L.S.
93,265.00 100,000.00 130,000.00 80,000.00

126 ILLUMINATION SYSTEM SCA 942
L.S.

158,500.00 150,000.00 160,000.00 53,000.00
127 ILLUMINATION SYSTEM SCA 1824

L.S.
72,200.00 75,000.00 80,000.00 45,000.00

128 ILLUMINATION SYSTEM CITY OF LACEY
L.S.

80,700.00 50,000.00 55,000.00 50,000.00
129 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 1

L.S.
108,900.00 70,000.00 75,000.00 47,500.00

130 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 2
L.S.

117,300.00 70,000.00 75,000.00 50,000.00
131 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 3

L.S.
69,500.00 60,000.00 65,000.00 55,000.00
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TRAFFIC
132 TRAFFIC SIGNAL CONTROL SYSTEM NO. 1

L.S.
15,000.00 20,000.00 22,000.00 27,500.00

133 TRAFFIC SIGNAL CONTROL SYSTEM NO. 2
L.S.

18,000.00 20,000.00 22,000.00 27,500.00
134  TEMPORARY SIGNAL DISPLAY AND DETECTION SYSTEM NO. 1

L.S.
48,600.00 40,000.00 45,000.00 45,000.00

135  TEMPORARY SIGNAL DISPLAY AND DETECTION SYSTEM NO. 2
L.S.

44,400.00 40,000.00 45,000.00 45,000.00
136 CONDUIT PIPE 53 MM DIAM.

380.0000 m 40.0000 40.0000 40.0000 35.0000
15,200.00 15,200.00 15,200.00 13,300.00

137 TRAFFIC SAFETY DRUM
300.0000 EACH 60.0000 65.0000 65.0000 50.0000

18,000.00 19,500.00 19,500.00 15,000.00
138 BARRIER DRUM

74.0000 EACH 66.0000 78.0000 60.0000 75.0000
4,884.00 5,772.00 4,440.00 5,550.00

139  TUBULAR MARKER
40.0000 EACH 32.0000 32.0000 45.0000 30.0000

1,280.00 1,280.00 1,800.00 1,200.00
140 SEQUENTIAL ARROW SIGN

1200.0000 HR 5.0000 4.0000 15.0000 5.0000
6,000.00 4,800.00 18,000.00 6,000.00

141 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 5,000.0000 15,000.0000 30,000.0000 17,500.0000

10,000.00 30,000.00 60,000.00 35,000.00
142 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1000.0000 HR 3.0000 10.0000 15.0000 7.5000
3,000.00 10,000.00 15,000.00 7,500.00
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TRAFFIC
143 TYPE III BARRICADE

12.0000 EACH 190.0000 185.0000 500.0000 200.0000
2,280.00 2,220.00 6,000.00 2,400.00

144 TEMPORARY TRAFFIC CONTROL DEVICES
L.S.

6,400.00 24,000.00 25,000.00 25,000.00
145 TRAFFIC CONTROL LABOR

720.0000 HR 25.0000 36.0000 35.0000 35.0000
18,000.00 25,920.00 25,200.00 25,200.00

146 TRAFFIC CONTROL SUPERVISOR
360.0000 HR 30.0000 1.0000 40.0000 40.0000

10,800.00 360.00 14,400.00 14,400.00
147 CONSTRUCTION SIGNS CLASS A

91.8000 m2 97.0000 90.0000 150.0000 150.0000
8,904.60 8,262.00 13,770.00 13,770.00

OTHER ITEMS
148 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2861.0000 m3 9.5000 10.0000 15.0000 10.0000
27,179.50 28,610.00 42,915.00 28,610.00

149 SHORING OR EXTRA EXCAVATION CLASS B
1751.0000 m2 8.0000 7.0000 10.0000 25.0000

14,008.00 12,257.00 17,510.00 43,775.00
150 CONTROLLED DENSITY FILL

20.0000 m3 30.0000 110.0000 100.0000 100.0000
600.00 2,200.00 2,000.00 2,000.00

151 WATER
211.0000 m3 5.0000 20.0000 50.0000 20.0000

1,055.00 4,220.00 10,550.00 4,220.00
152 PLUGGING EXISTING PIPE

1.0000 EACH 50.0000 650.0000 2,500.0000 1,000.0000
50.00 650.00 2,500.00 1,000.00

153  STRUCTURE SURVEYING
L.S.

25,000.00 35,000.00 50,000.00 60,000.00
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OTHER ITEMS
154 MONUMENT CASE AND COVER

2.0000 EACH 200.0000 250.0000 300.0000 500.0000
400.00 500.00 600.00 1,000.00

155 CEMENT CONC. SIDEWALK
2034.0000 m2 24.0000 23.0000 35.0000 28.0000

48,816.00 46,782.00 71,190.00 56,952.00
156 REDIRECTIONAL LAND FORM

780.0000 m3 5.5000 10.0000 15.0000 10.0000
4,290.00 7,800.00 11,700.00 7,800.00

157  PEDESTRIAN RAIL
25.0000 m 170.0000 575.0000 400.0000 650.0000

4,250.00 14,375.00 10,000.00 16,250.00
158 CHAIN LINK FENCE TYPE 3

1521.0000 m 30.0000 28.0000 40.0000 25.0000
45,630.00 42,588.00 60,840.00 38,025.00

159 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
20.0000 EACH 150.0000 175.0000 200.0000 150.0000

3,000.00 3,500.00 4,000.00 3,000.00
160  TREE PROTECTION FENCE

EST.
2,500.00 2,500.00 2,500.00 2,500.00

161  RAISED TRAFFIC ISLAND
309.0000 m2 60.0000 25.0000 65.0000 200.0000

18,540.00 7,725.00 20,085.00 61,800.00
162  END SIDEWALK RAMP

2.0000 EACH 300.0000 1,000.0000 250.0000 300.0000
600.00 2,000.00 500.00 600.00

163 ADJUST MANHOLE
2.0000 EACH 300.0000 250.0000 500.0000 2,000.0000

600.00 500.00 1,000.00 4,000.00
164  CLEANING EXISTING DRAINAGE STRUCTURE

EST.
7,000.00 7,000.00 7,000.00 7,000.00
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OTHER ITEMS
165 ADJUST VALVE BOX

11.0000 EACH 50.0000 150.0000 300.0000 1,500.0000
550.00 1,650.00 3,300.00 16,500.00

166 TRAINING
500.0000 HR 2.0000 1.0000 40.0000 1.0000

1,000.00 500.00 20,000.00 500.00
167 ROADSIDE CLEANUP

EST.
10,000.00 10,000.00 10,000.00 10,000.00

168 TRIMMING AND CLEANUP
L.S.

10,000.00 3,000.00 12,000.00 5,000.00
169  EXCAV. AND PLACING UTILITY VAULT TYPE 712

2.0000 EACH 2,000.0000 5,000.0000 5,500.0000 3,000.0000
4,000.00 10,000.00 11,000.00 6,000.00

170  EXCAV. AND PLACING UTILITY VAULT TYPE 262TA
2.0000 EACH 1,500.0000 2,000.0000 2,500.0000 1,250.0000

3,000.00 4,000.00 5,000.00 2,500.00
171  EXCAV. AND PLACING UTILITY VAULT TYPE 233

2.0000 EACH 1,500.0000 1,400.0000 1,500.0000 800.0000
3,000.00 2,800.00 3,000.00 1,600.00

172  EXCAV. AND PLACING JUNCTION BOX TYPE 1
4.0000 EACH 350.0000 275.0000 300.0000 500.0000

1,400.00 1,100.00 1,200.00 2,000.00
173  UTILITY TRENCH/SAND/BACKFILL

L.S.
14,400.00 4,000.00 35,000.00 35,000.00

174  SCHEDULE 40 CONDUIT 103 MM DIAM.
956.0000 m 3.0000 15.0000 16.0000 20.0000

2,868.00 14,340.00 15,296.00 19,120.00
175  SCHEDULE 80 CONDUIT 103MM DIAM.

478.0000 m 5.5000 25.0000 25.0000 38.0000
2,629.00 11,950.00 11,950.00 18,164.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 97C528 REVISION NO : 1 BIDS OPENED ON : Nov 17 1999
CONTRACT NO: 005774 REGION NO : 3 AWARDED ON : Nov 19 1999
VERSION NO : 2 WORK ORDER# : 0L2497
HWY : SR 005,510 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE : SR 510
SR 5 OVERCROSSING

97C528

QUIGG BROS., INC. GOODFELLOW BROS., INC. MKB CONSTRUCTORS
819 W STATE ST 22035 SE WAX RD STE 14 3647 STONEWAY NORTH
98520-5934 98038-8543 PO BOX 31449

PROJECT : ABERDEEN   WA  985200281 MAPLE VALLEY   WA  980381419 SEATTLE   WA  981031450

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100137

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

11/10/1999
14:52

DOT_RGGB05

 IM-HP-1998(012)

OTHER ITEMS
176  SCHEDULE 80 CONDUIT 152MM DIAM.

478.0000 m 12.0000 40.0000 40.0000 80.0000
5,736.00 19,120.00 19,120.00 38,240.00

177 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST.

1,000.00 1,000.00 1,000.00 1,000.00
178 CREDIT/DEBITS - MINOR CHANGES

CALC
-1.00 -1.00 -1.00 -1.00

179 TEMPORARY GEOSYNTHETIC RETAINING WALL
140.0000 m2 90.0000 135.0000 200.0000 100.0000

12,600.00 18,900.00 28,000.00 14,000.00
180  MASONRY CONC. MODULAR BLOCK RETAINING WALL

130.0000 m2 175.0000 185.0000 175.0000 175.0000
22,750.00 24,050.00 22,750.00 22,750.00

CONTRACT TOTAL $6,525,846.60 $6,765,363.10 $7,127,278.80 $7,416,107.60


